Contract No.:

o/

U S DEPARTMENT OF TRANSPORTATION

FEDERAL HIGHWAY ADMINISTRATION

EASTERN FEDERAL LANDS HIGHWAY DIVISION

FLORIDA FOREST HIGHWAY
PROJECT FL PFH 12-1(1)

SOLICITATION

IFB NO: DTFH71-08-B-00029

This Contract Cites
Standard Specifications FP-03
U.S. Customary Units

CONTRACTOR:
ADDRESS:




STATE: Florida

COUNTY: Liberty County

PARK / REFUGE / NF: Apalachicola National Forest

ROADWAYS: STATIONS FEET

FR-115 13+50 to 21+50 800.00
25+50 to 31+50 600.00

PROJECT LENGTH TOTAL.: 1400 feet

TYPE OF IMPROVEMENT:

Remove existing timber bridge structures (Bridge No. 115-02.3 & Bridge No. 115-02.5)
Replace with precast concrete box culverts, construct pullouts at box culvert approaches, and
regrade alignment at box culvert approaches on FR-115.
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NOTICE TO BIDDERS

CONTRACT FORMAT:

Offerors should note that the format of this contract is in accordance with Federal Acquisition
Regulations (FAR), promulgated by the General Services Administration (GSA), effective April 1,
1984, including all applicable revisions. Applicable FAR provisions and clauses are incorporated in
this contract by reference or full text as indicated in the INDEX before the D-page in this booklet.
FAR provisions and clauses incorporated by reference can be accessed on the Internet on the GSA
website at www.arnet.gov/far/. Offerors are encouraged to review the documents thoroughly before
bidding.

PROPOSAL BOOKLET AND OFFER SUBMITTAL.:

It is the responsibility of the Offeror to verify that this proposal is complete as listed in the Table of
Contents. The Offeror is responsible for submitting all required forms and documents with the offer.
Offerors should use the Checklist for Bid Submittal included in this booklet to check that their bids

are complete. New Questionnaire Form on Calendar Days with required signature.

CONSTRUCTION CONTRACTS:

As stated in FAR Clause 52.236-1, the Contractor shall perform on the site, and with its own
organization, work equivalent to at least 50%. Additional guidance is given in FAR Subpart
35.005 where the majority of the project work is complex and specialized such as restoration work,
bridge painting, and proprietary construction techniques (i.e. proprietary Cintec arch strengthening.)
There are exceptions and they will be reviewed on a case-by-case basis.

HAZARDOUS MATERIALS IDENTIFICATION AND MATERIAL SAFETY DATA:

As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data, the
apparent low Offeror must submit prior to award a Material Safety Data Sheet (MSDS's) for all
hazardous materials that the Offeror identifies in paragraph (b) of this clause in the D-pages of this
booklet. Failure to submit MSDS's may render the Offeror ineligible for award of contract. The
apparent low Offeror should submit their MSDS's within two weeks after bid opening.

ATTENTION LARGE BUSINESSES - UTILIZATION OF SMALL BUSINESS CONCERNS:
Large business Offerors should note their responsibilities in the awarding of subcontracts in
accordance with FAR Clause 52.219-8, Utilization of Small Business Concerns. The offeror, if a
large business concern, should note its responsibility to establish and conduct a Subcontracting Plan
in accordance with FAR Clause 52.219-9, Alternate I, Small Business Subcontracting Plan. If the
apparent Low Offeror is a LARGE BUSINESS it will be required to submit a Subcontracting Plan
within 2 weeks of receipt of request from the Contracting Officer. If the apparent low offeror fails to
submit a subcontracting plan acceptable to the Contracting Officer within the allowable time, the
offeror may be ineligible for award of the contract. PLEASE NOTE: A sample plan is included in
this solicitation package for your use.

FINANCING ASSISTANCE: Minority, Women-owned, and Disadvantaged Business Enterprises
(DBE's). The Department of Transportation (DOT) offers working capital financing assistance for
transportation related contracts. DOT's Short-Term Lending Program (STLP) offers lines of credit to
finance accounts receivable. Maximum line of credit is $750,000 with interest at the prime rate. For
further information, call (800) 532-1169. Internet address: http://osdbuweb.dot.gov.

INTERNET BASED DATA BASES - REQUIRED INPUT: According to the FAR Subpart

4.1102 contractors MUST be registered in Central Contractor Registration (CCR) pI’iOI’ to the
award of any contract. Access the following web site to register: www.ccr.gov
According to the FAR Subpart 4.1201 contractors MUST complete their Online Annual

Representations and Certifications Application (ORCA) prior to the closing date of the bid on
line at http://orca.bpn.gov/.

According to the FAR Subpart 22.1302 (b) contractors and sub-contractors MUST complete the
required Annual Vets-100 Form in order to be eligible for a contract award. It can be completed on-
line at http://vets100.cudenver.edu/.
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NOTICE TO BIDDERS - (CONT'D.)

This should be completed before submitting a bid package.

PAYMENT:

Offerors are advised to review the Standard Specifications for Construction of Roads and Bridges on
Federal Highway Projects (FP), subsection 109.05, concerning direct and indirect payment included
under a pay item in the bid schedule.

PROGRESS PAYMENTS:

ALL payments will be made via Electronic Funds Transfer (EFT) as such; the payment information in
the CCR must be accurate in order for contractors' invoices to be considered proper invoices for the
purpose of prompt payment under DOT contracts. Contractors must input and maintain (update as
necessary) their EFT information in the CCR database. Offerors are advised that under FAR Clause
52.232-5, Payments Under Fixed Price Construction Contracts, upon request, progress payments will
include premiums paid by the Contractor to obtain performance and payment bonds as required under
this contract. These payments shall not be made in addition to the contract price. As specified in the
FP, “Section 151 - MOBILIZATION", payments for performance and payment bond premiums shall
be included in mobilization.

WELFARE-TO-WORK INITIATIVE:

The President’s Welfare Reform Bill was initiated to assist welfare recipients and hopefully aid
welfare recipients to find gainful employment. In support of this bill, Contractors are encouraged to
hire welfare recipients whenever possible and to use welfare recipients in performance of duties on
Government contracts.

INCREASING SEAT BELT USE IN THE UNITED STATES:

The President’s Executive Order 13043 dated April 16, 1997, was issued to increase the use of seat
belts in the United States. In support of this Order, contractors and subcontractors are encouraged to
adopt and enforce on-the-job seat belt policies for their employees when operating company-owned,
rented, or personally owned vehicles.

OBTAINING BID DOCUMENTS:

Bid documents will not be mailed. All bid documents are available for direct download from the

Federal Business Opportunities (FBO) website:
http://www.fbo.gov/spa/DOT/FHWA/71/postdatePrevDays 1.html

or the Eastern Federal Lands Highway Division website:

http://www.efl.fhwa.dot.gov/contracting/Documents.aspx

Contractors are encouraged to register on the FBO website (for this specific project) in order to

receive Email Notifications automatically when a document is added or updated for this specific

project. All questions about this construction project must be emailed to the following address:

eflhd.contracts@fhwa.dot.qov.

THE CONTRACTOR IS SOLELY RESPONSIBLE FOR MONITORING THE WEB PAGES
NOTED ABOVE FOR ALL CHANGES TO THE SOLICITATION AND ACTING ON SAID
CHANGES.

PLEASE NOTE: for security reasons, individuals requiring access to all government buildings
must present a valid photo ID and be escorted to their destination by a Government employee.
All visitors attending bid openings are urged to arrive at least 1 hour prior to schedule bid
opening. All visitors must register with the receptionist in Room 100. A Government employee
will collect all bids. Prior to bid opening, a Government employee will escort all bidders to the
bid opening. Unescorted visitors will be denied entry and no exceptions will be made.



The following is a checklist of items included in the proposal/bid package that are required to be
completed and returned (or filled in on-line) to the address in Block 8 of the Standard Form 1442,

CHECKLIST FOR BID SUBMISSION

Solicitation, Offer, and Award (page A-1). This checklist is for informational purposes only and is not

required to be filled out by the bidder. Failure to submit a complete bid may be cause to reject

your bid.

1. Bid Envelope:

a.
b.

Addressed as shown in Block 8 of Page A-1
In lower left corner, indicate Solicitation No., Project Name & Number,
time for Receipt of Offers and send to Room 105.

2. Standard Form 1442: Solicitation, Offer and Award (Pages A-1 and A-2)

®oo0 o

Block 14: Name and Address of Bidder.

Block 15: Telephone Number of Bidder.

Block 16: Remittance Address if different from Block 14.

Block 19: All Amendments Acknowledged, with dates of Amendments.
Block 20: Bid is signed and dated.

3. Bid Schedule - (Pages B-1 through B-4)

a. Unit bid price and bid amount provided for each pay item in numbers.
b. Corrections initialed.

C.

Price Evaluation eligibility is indicated on the Bid Summary page.

4. Standard Form 24, Bid Bond (Pages C-1 through C-2) (Required if bid guarantee is bid bond)

AT SQ@ o o0 o

Date executed

Legal name and address of bidder.

Type of organization.

State of incorporation (if applicable).

Name and business address of Treasury approved surety.
Penal sum of bond (not less than 20% of bid total).
Bid identification.

Signature of Bidder

Seal, if corporation

Signature of Surety

Seal, if corporation

BIDS RECEIVED WITHOUT A VALID BID BOND WILL BE REJECTED.

5. Power of Attorney.

a.

b.

Dated on or before execution date of bond

Power has original signature of surety, or is embossed
with surety's seal in the certification section

BIDS RECEIVED WITHOUT A VALID POWER OF ATTORNEY WILL BE REJECTED.
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CHECKLIST FOR BID SUBMISSION

6. Fill In's. The following full text Clauses and/or Provision numbers shall be checked or filled in and
return with the bid package:

a. 52.219-4 — HubZone ONLY - See Section F, Clause 52-219-4, paragraph "C",
check block if wavier is applicable. O

7. Bidder's Qualifications form (provided separately as part of the Bid Documents Package).
Form completed, signed and submitted with bid O

8. Bidder’s Questionnaire on Calendar Days signature required (if not completed bid shall be
found non-responsive). O

9. Sub-Contracting Plan - Large Businesses Only: Submittal with the bid is not
mandatory, but it is encouraged, as it will speed up the award process should your firm be the
apparent low bid. O

THE FOLLOWING THREE ITEMS ARE NOT TO BE SUBMITTED WITH THE
BID; BUT FAILURE TO COMPLETE THE REQUIREMENTS WILL BE CAUSE
TO REJECT THE BID.

10. Central Contractor Registration (CCR): The Contractor is currently registered in
the Internet-Based CCR database at http://www.ccr.gov. O

11. Online Representations and Certifications Application (ORCA): The Contractor's
Representations and Certifications have been input online via the Internet-Based
ORCA electronic database at http://orca.bpn.gov. O

12. Vets100 Reporting: The Contractor has completed the annual Internet-Based reporting
requirement online at http://vets100. O

NOTE: THE CONTRACTOR IS FULLY RESPONSIBLE TO VERIFY THAT ALL
DATA IN THE THREE DATABASES IS CORRECT EACH TIME A BID
PACKAGE IS SUBMITTED. FAILURE PROPERLY INPUT AND/OR UPDATE
YOUR DATA MAY CAUSE THE BID TO BE REJECTED.

PAGE 2 OF 2
Revision Date: 09/06/07



Bidders Qualification questionnaire regarding the preparation of the
bid for time:

1) Does the bid for time include the impact of normal weather conditions on the
work of the Contract?

2) Does the bid for time include the impact of the terms of the Contract
Specifications regarding work restrictions - including all identified delays,
suspensions, and shut-downs?

3) Does the bid for time include sufficient time to allow that all contract work
can be completed within contract time without the imposition of liquidated
damages?

4) Does the bid for time include time for the review and approval process for all
submittals required by the Contract?

5) Does the bid for time include time for the review and approval process for
required drawings submitted under Subsection 104.03 of the Specifications?

6) Does the bid for time include the lead time required for the procurement,
manufacture, and delivery of materials that are to be incorporated into the
Contract work?

7) Does the bid for time include sufficient time to accommodate the fact that the
date of Notice to Proceed is conditional upon the Government awarding the
contract up to 60 days after the bid opening?

8) Does the bid for time include the 14 days after the award of the Contract that
the Contractor has to provide Performance and Payment bonds?

9) Does the bid for time include sufficient time to accommodate the fact that the
Contracting Officer has up to 30 days after receipt of acceptable Performance and
Payment bonds to issue the Notice to Proceed?

I hereby certify that the answer to each and every one of the questions listed above is yes.

Signature of Authorized Representative Title Date

Note: If the questionnaire is not signed the bid shall be found non-responsive and
rejected.
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SOLICITATION, OFFER, | 1. Solicitation No. 2. Type of Solicitation 3. Date Issued Page of Pages
AND AWARD naR. Sealed Bid (IFB)
(Construction, Alteration, or Repair) DTFH71-08-B-00029 O Negotiated (RFP) m 1or4
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. Contract No. 5. Requisition/Purchase Request No. | 6. Project No.

FL PFH 12-1(1)

7. Issued By: CODE: N/A: 8. Address Offer To:

Federal Highway Administration
Eastern Federal Lands Highway Division
Loudoun Tech Center, Room 105 See Block 7
21400 Ridgetop Circle
Sterling, Virginia 20166-6511

9. FOR INFORMATION A. Name: B. Telephone No. (Include area code) (NO COLLECT CALLS)
See Blocks 9A & 9B Peggy Schaad Email All Questions/Inquiries To: eflhd.contracts@fhwa.dot.gov
See Continuation SOLICITATION

of SF 1442 NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder"

10. The Government requires performance of the work described in these documents (title, identifying no., date):

This Invitation for Bids is for the Apalachicola National Forest, located in Liberty County, Florida in
strict accordance with the Solicitation/Contract instructions, notices, clauses, provisions, *items
listed below, and for the quantities of work actually performed at the unit prices as bid in the Bid
Schedule, including all applicable Federal, State, and local taxes.

* FP - Standard Specification for Construction of Roads & Bridges on Federal Highway Projects.
* Bid Schedule, Section B - pages B-1 through B-4.

* Special Contract Requirements, Section J - pages J-1 through J-32.

* Plans (Drawings), Sheets 1 through 55.

11. The Contractor shall begin performance within 10 calendar days and complete it within_* calendar days after receiving

O Award, Notice to Proceed. This performance period is mandatory, O negotiable. (See *Continuation Sheet)

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND 12B. CALENDAR DAYS
PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Iltem within 14 calendar days after
12B.) YES O NO SEE SUBSECTION 102.06 OF FP. Notice of Award

13. ADDITIONAL SOLICITATION REQUIREMENTS:

a. Offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 2:00 PM

local time 08/26/08". If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and
time offers are due.

b. An offer guarantee [XI is, O is not required.

c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the
solicitation in full text or by reference.

d. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.
NSN 7540-01-155-3212 STANDARD FORM 1442 (REV. 4-85)
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OFFER (Must be fully completed by offeror)

14. Name and Address of Offeror (Include ZIP code)

15. Telephone No. (Include area code)

CODE FACILITY CODE

16. Remittance Address (Include only if different than Item 14)

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation if this offer is
accepted by the Government in writing within ____calendar days after the date offers are due. (Insert any number equal to or greater than the minimum
requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Iltem 13D.

AMOUNTS mmp See Bid Schedule - Section "B" Pages

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20a. Name and title of person authorized to sign offer (Type or
print)

20B. Signature 20C. Offer Date

AWARD (To be completed by Government)

21. Items Accepted:

22. Amount 23. Accounting and appropriation data

24. SUBMIT INVOICES ITEM
TO ADDRESS SHOWN
IN (4 copies unless See Block 26

otherwise specified)

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
0 15 USC 637(a) ) 041USC253(c) ()

26. ADMINISTERED BY |

27. PAYMENT WILL BE MADE BY:

Federal Highway Administration

Eastern Federal Lands Highway Division
21400 Ridgetop Circle

Sterling, Virginia 20166-6511

Federal Highway Administration

Eastern Federal Lands Highway Division
Finance Division, Room 357

21400 Ridgetop Circle

Sterling, Virginia 20166-6511

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

O 28. NEGOTIATED AGREEMENT (Contractor is required to sign
this document and return ___ copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work requirements identified
on this form and any continuation sheets for the consideration stated in
this contract. The rights and obligations of the parties to this contract shall
be governed by (a) this contract award, (b) the solicitation, and (c) the
clauses, representations, certifications, and specifications incorporated by
reference in or attached to this contract.

O 29. AWARD (Contractor is not required to sign this document.)
Your offer on this solicitation is hereby accepted as to the items listed.
This award consummates the contract, which consists of (a) the
Government solicitation and your offer, and (b) this contract award.
No further contractual document is necessary.

30a. Name and Title of Contractor or Person Authorized to Sign
(Type or print)

31la. Name of Contracting Officer (Type or print)

30b. Signature 30C. Date

31b. United States of America 31C. Date

BY

GPO : 19850 - 469-796

STANDARD FORM 1442 BACK (REV. 4-85)



A-3
CONTINUATION OF SF 1442

Block 2:

This project is UN-RESTRICTED - Bids will be accepted from ALL eligible business
concerns.

This procurement is made pursuant to Public Law 100-656 Title VII, which established the
Small Business Competitiveness Demonstration Program. This procurement falls under North
American Industry Classification System (NAICS) code 237310 - Highway, Street, and
Bridge Construction (see FAR Subpart 19.10)

The award of this project is subject to a 10% price evaluation preference for eligible HubZone
Small Business Concerns (must be on the SBA listing) (see FAR Clause 52.219-4).

Facsimile and electronic bids will not be accepted.

PHYSICAL DATA AVAILABLE FOR REVIEW

1. Manual on Uniform Traffic Control Devices for Streets and Highways, 2003 Edition,
published by the Federal Highway Administration. http://mutcd.fhwa.dot.gov.

2. National Park Service Sign Manual, revised - January 1988, United States Department of
the Interior. http://www.nps.gov/npsigns.

Block 9:

In accordance with FAR Provision 52.236-27, Site Visit, a Government representative can be

available to show the project to prospective bidders. All requests for site visits see Section
E of the solicitation and e-mail all questions concerning this construction project to the

following e-mail address efl hd.Contracts@fhwa.dot.qov. Interested parties
must provide the Solicitation Number and the relevant project name with all requests and
questions.

*Block 11:

The maximum time for completion of the contract is 176 calendar days.

Construction operations are limited as follows:
No work will be permitted on Sundays or National legal holidays.
No construction work will be permitted during hunting season from October 18th to March 1°.

See section 156 for other restrictions.

The completion time for the contract will be the time offered by the successful bidder, not to
exceed the maximum time above.

Notice to Proceed, or date specified in the Notice to Proceed will be issued within 30 days
following receipt of acceptable performance and payment bonds.



CONTINUATION OF SF 1442

Block 12A:

Furnish performance and payment bonds in accordance with FAR Clause 52.228-15.

Block 13:

A bid guarantee in the amount of not less than 20 percent of the bid price or $3 million,
whichever is less, is required with this bid. If the bidder fails to provide the required bid
guarantee, such failure may require rejection of the bid. Reference FAR Provision
52.228-1, Bid Guarantee.

Other:
The estimated price is expected to fall within the price range of $500, 000 to $1,000,000.

Responsibility of bidders shall be evaluated in accordance with the information provided on
the Bidder's Qualification Form, which can be downloaded from FHWA web site. FP-03
versions can be downloaded at the FHWA web site. FHWA web site is
http://www.efl.fhwa.dot.gov/contracting/Documents.aspx.

Subcontracting Goals

Required from all other than Small business when the requirement is expected to exceed
$500,000 [FAR 19.702]. The Contracting Officer, along review and advisory comments from
the Office of Small Disadvantaged Business Utilization (OSDBU), is responsible for
approving a reasonable and realistic plan [FAR 19.705-4] [TAM 1219.201(e)(6)]. The
legislated subcontracting goals are as shown below. A copy of each subcontracting plan (or
contractor statement that no subcontracts are to be awarded) must be provided to OSDBU prior
to close of negotiations [TAM 1219.705-5 and - 6].

Legislated subcontracting goals: (15 USC 644 (g)(1)

* 5% Small Disadvantaged Businesses (SDB)

* 5% Small Woman Owned Business Entities (SWBE)

* 3% Service-Disabled Veteran-Owned Small Businesses (SDVOSB)



BID SCHEDULE INSTRUCTIONS

PROJECT: FL PFH 12-1(1)

BIDDERS PLEASE NOTE: Before preparing the bid, carefully read the Instructions to
Bidders. While preparing the bid, comply with the following:

COMPLETING THE BID SCHEDULE

Complete the Bid Schedule(s) by handwriting in ink or typing. Specify a Unit Bid Price, in
figures with cents to only two decimal places, for each pay item in the Unit Bid Price column for
which a quantity is given. Do not enter or tender a Unit Bid Price for any pay item for which no
estimated quantity appears in the Bid Schedule. Determine the products of the respective unit
prices and quantities, and show them, in figures, in the Amount Bid column. If a Unit Bid Price
and Amount Bid have been inserted by the Government for a pay item, do not change the Unit
Bid Price and Amount Bid for the pay item. Determine the Bid Total by adding the amounts of
the several items, and show in the block provided on Page B-3. In case of multiplication errors,
the Amount Bid for the item will be based on the Unit Bid Price.

To be eligible for award, bidders must submit prices for each pay item.
Review Subsection 109.05 of the FP regarding scope of payment for direct and indirect payment

work.

SCHEDULE OF WORK

The Bid Schedule is comprised of the following:

Schedule A — Consists of the replacement of two Forest Road 115 timber
bridges with two precast concrete box culverts at the same
locations. The work includes reconstruction and realignment
of 0.48 miles of Forest Road 115 and other miscellaneous
work within the Apalachicola National Forest.

BIDDING OF CALENDAR DAYS

Determine the number of calendar days necessary to complete Schedule A work from Notice To
Proceed to contract completion. Specify the number of calendar days (NOT to exceed the
maximum number of calendar days shown in Block 11 of the SF-1442) in the space provided
on the Bid Summary page. Failure to specify a number of calendar days for contract
completion indicates the bidder accepts the maximum contract completion time provided in
Block 11 of the SF-1442.

In developing a construction schedule to determine the number of calendar days included in their



bid, bidders should include the work limitations shown in the Special Contract Requirements
(SCR’s). Specific work limitations may be (but are not limited to): holidays, weekends; rush
hours; night work; no work periods; work or traffic control phasing. Bidders are advised to
consider those work items that are weather sensitive and when those work items will be
performed. Specific work items are (but not limited to): those that require a minimum ambient
air temperature (asphalt paving and surface treatment, pavement striping, stone masonry); those
that require maintaining a minimum surface temperature (concrete pavement, structural concrete,
painting); and those that have specific planting seasons (turf establishment, sod, trees and
plants). Bidders are also advised to consider time required for preparing material and drawing
submittals, and the allowable Government review times for those submittals (Subsection 104.03
of the FP and SCR’s). The total calendar days bid should also include any work limitations and
any delay days or contractor winter shutdowns required due to weather sensitive work items.

When evaluating the bids, the Government will consider the Contract Administrative Cost for
the project to be $500 per calendar day bid. The Contract Administrative Cost is only used to
determine the Evaluation Total Price of Project.

Add the Bid Total(s) and the Contract Administrative Cost(s) for each schedule of work as

directed on the Bid Summary page(s). Show the Evaluation Total Price of Project in the
space provided on the Bid Summary page.

BASIS FOR AWARD

The contract will be awarded to the responsive, responsible bidder with the lowest Evaluation
Total Price of Project, which is defined as:

Bid Total of Schedule A + Contract Administrative Cost of Schedule A
The number of calendar days specified by the successful bidder for the completion of

Schedule A work will become the performance period for the contract.

NOTE: Contract Administration Cost is used for evaluation and ranking purposes only.




B-1

Bid Schedule
Project: FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES
IteFr?l/\Io. %&;ngd Unit Bid Price Amount Bid
15101-0000 MOBILIZATION
ALL Lump Sum
15201-0000 CONSTRUCTION SURVEY AND STAKING
ALL Lump Sum
15401-0000 CONTRACTOR TESTING
ALL Lump Sum
15705-0100 SOIL EROSION CONTROL, SILT FENCE
2,700
LNFT $
15705-2000 SOIL EROSION CONTROL, TURBIDITY BARRIER
400
LNFT $
20101-0000 CLEARING AND GRUBBING
1.3
ACRE $
20301-0400 REMOVAL OF BRIDGE
2
EACH $
20301-2400 REMOVAL OF SIGN
16
EACH $
20401-0000 ROADWAY EXCAVATION
125
CUYD $
20410-0000 SELECT BORROW
3,900
CUYD $
20701-0800 EARTHWORK GEOTEXTILE, TYPE I1-B
2,500
SQYD $

Bid Schedule A
FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES

Project:



B- 2

Itei?l/\lo. %Slggngi;d Unit Bid Price Amount Bid
20801-0000 STRUCTURE EXCAVATION
600
CUYD $ $
20803-0000 STRUCTURAL BACKFILL
150
CUYD $ $
30802-2000 ROADWAY AGGREGATE, METHOD 2
1,800
TON $ $
55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)
135
CUYD $ $
55601-0900 BRIDGE RAILING, STEEL
168
LNFT $ $
60223-4050 12 FEET SPAN, 8 FEET RISE REINFORCED CONCRETE BOX CULVERT,
TRIPLE BARREL
32
LNFT $ $
61702-1200 TERMINAL SECTION, TYPE LST
8
EACH $ $
61707-1000 STRUCTURE TRANSITION RAILING, G4 SYSTEM
220
LNFT $ $
62201-2750 MOTOR GRADER
40
HOUR $ $
62511-2000 SEEDING, HYDRAULIC METHOD
2,500
SQYD $ $
62901-0700 ROLLED EROSION CONTROL PRODUCT, TYPE 2.C
2,500
SQYD $ $
63301-0000 SIGN SYSTEM
8
EACH $ $

Bid Schedule A

Project:

FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES



B- 3

Itei?l/\lo. %Slggngi;d Unit Bid Price Amount Bid
63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
4
EACH $ $
63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
10
EACH $ $
63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
151
SQFT $ $
63701-0000 FIELD OFFICE
1
EACH $ $
TOTAL $

Submitted by:

Bid Schedule A
Project:

Name of Bidder

FL PFH 12-1(1)

REPLACEMENT OF RIVER STYX BRIDGES



B-4

BID SUMMARY

Project FL PFH 12-1(1)
(Complete for Pages B-1 through B-3)

(1) Schedule A Bid Total (from Page B-3) $

Contract Administrative Cost
Number of calendar days necessary to complete all Schedule A work
from Notice to Proceed (or date specified in the Notice to Proceed) to
completion of Schedule A.

(2 calendar days x $500 per calendar day = $

Total Price of Project (for evaluation purposes only)

(1) Bid Total for Schedule A .. ... ... ... .. .. . 1 s
+ (2) Contract Administrative Cost for Schedule A .. ............... 2 %
= EVALUATION TOTAL PRICE OF PROJECT $

Does the Bidder claim the Price Evaluation Preference for HUBZone Small Business Yes

Concerns as defined in FAR Clause 52.219-4? D




DATE BOND EXECUTED (Must not be later than bid
BID BOND opening date) OMB NO.: 9000-0045

(See instruction on reverse)

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington, DC
20405.

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X " one)
D INDIVIDUAL D PARTNERSHIP
D JOINT VENTURE D CORPORATION

STATE OF INCORPORATION

SURETY/(IES) (Name and business address)

PENAL SUM OF BOND | BID IDENTIFICATION
gI'E:Ré:IEDNT AMOUNT NOT TO EXCEED IBID DATE INVITATION NO.
PRICE MILLION(S) THOUSAND(S) HUNDRED(S)  [CENTS
FOR (Construction,
Supplies,or Services)
OBLIGATION:

We, the Principal and Suretyl(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the
purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the
Principal, for the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS:
The Principal has submitted the bid identified above.

THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the
bid as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure
to execute such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the
amount of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government. Notice to the surety(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions
aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAME®S) & |- 2. 3. Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY/(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETYI(IES)
NAME & STATE OF INC. LIABILITY LIMIT ($)
<« | ADDRESS
> 1. 2.
F [SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & [1. 2.
TITLE(S)
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (REV. 10-98)

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)


debbie
C-1


C-2

e I
NAME & STATE OF INC. TIABILITY LIMIT (3)
| ADDRESS
> 1 2.
= ISIGNATURE(S) Co;p or}az‘e
o« ea
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
o| ADDREss
> 1 2.
= ISIGNATURE(S) Corporate
[~ Seal
7 | NAVES) & |1 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
al| ADDREss
> 1 2.
= ISIGNATURE(S) Corporate
[~ Seal
7 | NAVES) & |1 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
w| ADDRESS
- 1 2. Corporate
Lu [SIGNATURE(S) Seal
o« ea
2 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TABILITY LIMIT (3)
w | ADDRESS
- 1 2. Corporate
L [SIGNATURE(S) Seal
o« ea
2 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAVE & STATE OF INC. TIABILITY LIMIT (3)
| ADDREsS
- 1 2. Corporate
= |SIGNATURE(S) S'f’ ;
o« ea
7 | NAVES) & |1 2.
TITLE(S)
(Typed)

INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form. An authorized
person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation (e.g.,
(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein. where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)." In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond. The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. Inits application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."

STANDARD FORM 24 (ReV. 10.98) BACK


debbie
C-2


CONTRACT CLAUSES INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005-26 on 06/12/2008)

52.252-2 Clauses Incorporated By Reference

(Feb 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: www.arnet.qgov/far/

(End of Clause)

CLAUSE
52.202-01
52.203-03
52.203-05
52.203-07
52.203-8
52.203-10
52.203-12
52.204-04

52.204-07

52.209-06
52.214-26
52.214-27
52.214-28
52.219-08
52.219-09 ALT 1
52.219-14
52.219-16
52.222-03
52.222-04
52.222-06
52.222-07
52.222-08
52.222-09
52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35

FAR & TAR CLAUSES INCORPORATED BY REFERENCE

TITLE

DEFINITIONS

GRATUITIES

COVENANT AGAINST CONTINGENT FEES

ANTI-KICKBACK PROCEDURES

CANCEL. & RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS
PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER

CENTRAL CONTRACTOR REGISTRATION

PROTECTING GOV. INTEREST WHEN SUBCONTRACTING W/ CONT. DEB. SUSP. OR PROP. FOR DEB.
AUDIT AND RECORDS--SEALED BIDDING

PRICE REDUCTION FOR DEFECT. COST OR PRICING DATA-MODIFICATIONS -SEALED BIDDING
SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS--SEALED BIDDING
UTILIZATION OF SMALL BUSINESS CONCERNS

SMALL BUSINESS SUBCONTRACTING PLAN (ALT 1 - (Oct 01))

LIMITATIONS ON SUBCONTRACTING

LIQUIDATED DAMAGES - SUBCONTRACTING PLAN

CONVICT LABOR

CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION
DAVIS-BACON ACT

WITHHOLDING OF FUNDS

PAYROLLS AND BASIC RECORDS

APPRENTICES AND TRAINEES

COMPLIANCE WITH COPELAND ACT REQUIREMENTS

SUBCONTRACTS (LABOR STANDARDS)

CONTRACT TERMINATION--DEBARMENT

COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS

DISPUTES CONCERNING LABOR STANDARDS

CERTIFICATION OF ELIGIBILITY

PROHIBITION OF SEGREGATED FACILITIES

EQUAL OPPORTUNITY

AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, & OTHER
ELIGIBLE VETERANS.

Revision 05/03/2005 1

DATE
Jul-04
Apr-84
Apr-84
Jul-95
Jan-97
Jan-97
Sep-07
Aug-00
Aug-08
Sep-06
Oct-97
Oct-97
Oct-97
May-04
Apr-08
Dec-96
Jan-99
Jun-03
Jul-05
Jul-05
Feb-88
Feb-88
Jul-05
Feb-88
Jul-05
Feb-88
Feb-88
Feb-88
Feb-88
Feb-99
Mar-07
Feb-99

Sep-06

REMARKS

Contractor Mandatory Internet Data Input

Large Business Mandatory Submittal Requirement

Contractor Mandatory Wage Rates Posting

Contractor Weekly Payroll Submittals




CONTRACT CLAUSES INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005-26 on 06/12/2008)

CLAUSE
52.222-36
52.222-37
52.222-39
52.223-05
52.223-06
52.223-14
52.225-13
52.227-01

52.227-02
52.227-04
52.228-02
52.228-5
52.228-11
52.228-12
52.228-14
52.228-15
52.229-03
52.232-05
52.232-17
52.232-23
52.232-27
52.232.33
52.233-01 ALT I
52.233-03
52.233-04
52.236-02
52.236-03
52.236-05
52.236-06
52.236-07
52.236-08
52.236-09
52.236-10
52.236-11
52.236-12
52.236-13

Revision 05/03/2005

FAR & TAR CLAUSES INCORPORATED BY REFERENCE

TITLE
AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES

EMPLOYMENT. REPORTS ON SPECIAL DISABLED VETS, VETS OF THE VIETNAM ERA, ETAL.

NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES
POLLUTION PREVENTION AND RIGHT TO KNOW INFORMATION

DRUG-FREE WORKPLACE

TOXIC CHEMICAL RELEASE REPORTING

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES

AUTHORIZATION AND CONSENT

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT
PATENT INDEMNITY-CONSTRUCTION CONTRACTS
ADDITIONAL BOND SECURITY

INSURANCE - WORK ON A GOVERNMENT INSTALLATION
PLEDGES OF ASSETS

PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS
IRREVOCABLE LETTER OF CREDIT

PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION
FEDERAL, STATE, AND LOCAL TAXES

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
INTEREST

ASSIGNMENT OF CLAIMS

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS
PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR REGISTRATION
DISPUTES (Alt-1, Dec-91)

PROTEST AFTER AWARD

APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM
DIFFERING SITE CONDITIONS

SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
MATERIAL AND WORKMANSHIP

SUPERINTENDENCE BY THE CONTRACTOR

PERMITS AND RESPONSIBILITIES

OTHER CONTRACTS

PROTECTION OF EXIST. VEGETATION., STRUCTURES., EQUIPMENT., UTILITIES, & IMPROVEMENTS

OPERATIONS AND STORAGE AREAS

USE AND POSSESSION PRIOR TO COMPLETION
CLEANING UP

ACCIDENT PREVENTION

DATE REMARKS

Jun-98

Sep-06 Contractor Annual Mandatory Reporting Requirement
Dec-04 Contractor Mandatory Postings

Aug-03

May-01

Aug-03 Contractor Annual Contractor Reporting Requirement
Jun-08

Dec-07

Dec-07
Dec-07
Oct-97
Jan-97 Contractor Submittal Requirement
Feb-92
Oct-95
Dec-99
Nov-06 Contractor Submittal Requirement
Apr-03
Sep-02 Contractor Submittal Requirement
Jun-96
Jan-86
Sep-05
Oct-03
Jul-02
Aug-96
Oct-04
Apr-84
Apr-84
Apr-84
Apr-84
Nov-91
Apr-84
Apr-84
Apr-84
Apr-84
Apr-84
Nov-91



CONTRACT CLAUSES INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005-26 on 06/12/2008)

| FAR & TAR CLAUSES INCORPORATED BY REFERENCE

|cLAUSE TITLE DATE REMARKS

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS Apr-84 Contractor Submittal Requirement
52.236-17 LAYOUT OF WORK Apr-84

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION Feb-97

52.236-26 PRECONSTRUCTION CONFERENCE Feb-95

52.242-13 BANKRUPTCY Jul-95

52.242-14 SUSPENSION OF WORK Apr-84

52.243-04 CHANGES Jun-07

52.244-06 SUBCONTRACTS FOR COMMERCIAL ITEMS Mar-07

52.245-02 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) Jun -07

52.246-12 INSPECTION OF CONSTRUCTION Aug-96

52.248-03 ALT 1 VALUE ENGINEERING-CONSTRUCTION (Alt-1, Apr-84) Sep-06

52.249-01 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE)(SHORT FORM) Apr-84

52.249-02 ALT | TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE) (Alt-1, Sep-96) May-04

52.249-10 DEFAULT (FIXED PRICE CONSTRUCTION) Apr-84

52.253-01 COMPUTER GENERATED FORMS Jan-91

TAR CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE REMARKS
1252.211-70 INDEX FOR SPECIFICATIONS Apr-05

1252.242-73 CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE Oct-94

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE

PROVISION TITLE DATE REMARKS
52.217-03 EVALUATION EXCLUSIVE OF OPTION Apr-84
52.217-04 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD Jun-88
52.217-05 EVALUATION OF OPTIONS Jul-90

Revision 05/03/2005 3



CONTRACT CLAUSES INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005-26 on 06/12/2008)

FAR & TAR CLAUSES INCORPORATED BY FULL TEXT

CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS
52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK Apr-84 H CONSTR. CONTRACT REQS. Government Fill In
52.211-12 LIQUIDATED DAMAGES-CONSTRUCTION Sep-00 H CONSTR. CONTRACT REQS. Government Fill In
52.211-18 VARIATION IN ESTIMATED QUANTITY Apr-84 H CONSTR. CONTRACT REQS
52.219-4 NOTICE OF PRICE EVALUATION. PREFERENCE FOR HUBZONE SB CONCERNS Jul-05 F SOCIOECON PROG REQS Contractor Fill-In
52.222-23 NOTICE OF REQ. FOR AFFIRMATIVE ACTION TO ENSURE E.E.O. Feb-99 F SOCIOECON PROG REQS Contractor Reporting Requirements
52.223-03 ALT I HAZARDOUS MAT. IDENT. & MATERIAL SAFETY DATA (Alt-1, Jul-95) Jan-97 G GEN'L CONTRACT REQS. Contractor Submittal Requirements
52.223-09 EST. OF % OF REC. MAT. CONTENT FOR EPA DESIGN. PRODUCTS May 08 G GEN'L CONTRACT REQS Contractor Reporting Requirement
52.225-09 BUY AMERICAN ACT-CONSTRUCTION MATERIALS Jan 05 F SOCIOECON PROG REQS Government & Contractor Fill In's
52-236-01 PERFORMANCE OF WORK BY THE CONTRACTOR Apr -84 H CONSTR. CONTRACT REQS Government Fill In
52.236-04 PHYSICAL DATA Apr-84 H CONSTR. CONTRACT REQS. Government Fill In

TAR CLAUSES INCORPORATED BY FULL TEXT
CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS
FAR PT 22.9 NONDISCRIMINATION BECAUSE OF AGE POLICY Feb-64 F SOCIOECON PROG REQS Policy Statement - Not A Clause

(End of Clauses Index)

Revision 05/03/2005 4



CONTRACT PROVISIONS INDEX

FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)

(Updated thru FAC 2005-26 on 06/12/2008)

52.252-1 Solicitation Provisions Incorporated by Reference
(Feb 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be
accessed electronically at this address: www.arnet.gov/far/

(End of Clause)

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE

PROVISION TITLE DATE REMARKS
52.211-06 BRAND NAME OR EQUAL Aug-99

52.214-03 AMENDMENTS TO INVITATIONS FOR BIDS Dec-89

52.214-04 FALSE STATEMENTS IN BIDS Apr-84

52.214-05 SUBMISSION OF BIDS Mar-97

52.214-06 EXPLANATION TO PROSPECTIVE BIDDERS Apr-84

52.214-07 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS Nov-99

52.214-18 PREPARATION OF BIDS--CONSTRUCTION Apr-84

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION Aug-96

52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT - CONSTRUCTION MATERIAL. May-02

TAR PROVISIONS INCORPORATED BY REFERENCE
PROVISION TITLE DATE REMARKS

Revision 05/03/2005 5




CONTRACT PROVISIONS INDEX
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR)
(Updated thru FAC 2005-26 on 06/12/2008)

FAR PROVISIONS INCORPORATED BY FULL TEXT

PROVISION TITLE DATE SECTION SECTION TYPE REMARKS
52.204-08 ANNUAL REPRESENTATIONS AND CERTIFICATIONS Jan 06 D REPS. & CERTIFICATIONS Mandatory Contractor On-Line Input
52.211-04 AVAILABILITY FOR EXAM. OF SPECS NOT LISTED IN GSA INDEX OF Jun-88 .

FED SPECS/STANDARDS & COM. ITEM DESCRIPTION E INSTRUCTIONS TO BIDDERS Government Fill In.
52.216-01 TYPE OF CONTRACT Apr-84 E INSTRUCTIONS TO BIDDERS Government Fill In.
52.228-01 BID GUARANTEE Sep-96 E INSTRUCTIONS TO BIDDERS Contractor Submittal Requirement
52.233-02 SERVICE OF PROTEST Aug-96 E INSTRUCTIONS TO BIDDERS Government Fill In.
52.236-27 SITE VISIT (CONSTRUCTION) Feb-95 E CONSTR. CONTRACT REQS. Government Fill In.

OTHER PROVISIONS INCORPORATED BY FULL TEXT
PROVISION TITLE DATE SECTION SECTION TYPE REMARKS
NONE

Revision 05/03/2005

(End of Provisions Index)




FEDERAL ACQUISITION REGULATION AND TRANSPORTATION
ACQUISITION PROVISIONS

REPRESENTATIONS AND CERTIFICATIONS

Annual Representations and Certifications. Prospective
contractors shall complete electronic annual
representations and certifications on-line at this web
address: http://orca.bpn.gov (See Far 4.1201) in
conjunction with required registration in the Central
Contractor Registration (CCR) database (see FAR 4.1102).

Vets100 Form must also be filled-in online at

http://vets100.cudenver.edu/ in accordance with FAR
Clause 52.222-37.

Contractors are not eligible for award without
completing these requirements.

52.204-8
52.204-8 — Annual Representations and Certifications.
As prescribed in 4.1202, insert the following provision:
Annual Representations and Certifications (Jan 2006)
(a)
(1) The North American Industry classification System
(NAICS) code for this acquisition is 237310.
(2) The small business size standard is $31,000,000.
(3) The small business size standard for a concern which
submits an offer in its own name, other than on a
construction or service contract, but which proposes to
furnish a product which it did not itself manufacture, is
500 employees.
(b)
(1) If the clause at 52.204-7, Central Contractor
Registration, is included in this solicitation, paragraph (c)
of this provision applies.
(2) If the clause at 52.204-7 is not included in this
solicitation, and the offeror is currently registered in CCR,
and has completed the ORCA electronically, the offeror
may choose to use paragraph (c) of this provision instead
of completing the corresponding individual representations
and certification in the solicitation. The offeror shall
indicate which option applies by checking one of the
following boxes:
[ 1 (i) Paragraph (c) applies.
[ 1 (ii) Paragraph (c) does not apply and the offeror has
completed the individual representations and certifications
in the solicitation.
(c) The offeror has completed the annual representations
and certifications electronically via the Online
Representations and Certifications Application (ORCA)
website at http://orca.bpn.gov . After reviewing the ORCA
database information, the offeror verifies by submission of
the offer that the representations and certifications
currently posted electronically have been entered or
updated within the last 12 months, are current, accurate,
complete, and applicable to this solicitation (including the
business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer
and are incorporated in this offer by reference (see FAR

Revised 02/27/2005

D-1

4.1201); except for the changes identified below [offeror
to insert changes, identifying change by clause number,
title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are
current, accurate, and complete as of the date of this offer.

|FAR Clause |Tit|e |Date |Change i
| | | | |
| | | | |

Any changes provided by the offeror are applicable to this
solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.

(End of Provision)

(End of Section D)


http://orca.bpn.gov/
http://vets100.cudenver.edu/

FEDERAL ACQUISITION REGULATION &
TRANSPORTATION ACQUISITION REGULATION PROVISIONS

INSTRUCTIONS TO BIDDERS

52.211-4
AVAILABILITY FOR EXAMINATION OF
SPECIFICATIONS NOT LISTED IN THE GSA
INDEX OF FEDERAL SPECIFICATIONS,
STANDARDS AND COMMERCIAL ITEM
DESCRIPTIONS (JUN 1988)

The specifications cited in this solicitation are not available for
distribution. However, they may be examined at the following
location(s):

FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION
21400 RIDGETOP CIRCLE

STERLING, VIRGINIA 20166-6511

Send an email to the following address to make an
appointment: eflhd.contracts@fhwa.dot.gov

TIME(S) FOR VIEWING: 8 AM. TO 4 P.M.

All documents are available for direct download from the
following website:
www.efl.fhwa.dot.gov/procurement/procurement.htm

(End of Provision)

52.216-1
TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm-fixed-
price contract resulting from this solicitation.

(End of Provision)

52.233-2
SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal
Acquisition Regulation, that are filed directly with an agency,
and copies of any protests that are filed with the General
Accounting Office (GAO), shall be served on the Contracting
Officer (addressed as follows) by obtaining written and dated
acknowledgment of receipt from

FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION
21400 RIDGETOP CIRCLE

STERLING, VIRGINIA 20166-6511

(b) The copy of any protest shall be received in the office
designated above within one day of filing a protest with the
GAO.

(End of Provision)

Revised 03/04/2005

52.236-27
Site Visit (Construction).
(Feb 1995)

(@) The clauses at 52.236-2, Differing Site Conditions, and
52.236-3, Site Investigations and Conditions Affecting the
Work, will be included in any contract awarded as a result of
this solicitation. Accordingly, offerors or quoters are urged
and expected to inspect the site where the work will be
performed.

(b) Site visits may be arranged during normal duty hours by
contacting:

1. Name: Ms. Katherine L. O’Bryan

2. Address: Operations Engineer, USFS, 325 John
Know Road, Suite F-100, Tallahassee, FL 32303

3. Telephone: (850) 523-8583, kobryan@fs.fed.us.

(End of Provision)

(End of Section E)



FEDERAL ACQUISITION REGULATION AND F-1
TRANSPORTATION ACQUISITION REGULATION CLAUSES

SOCIOECONOMIC PROGRAM REQUIREMENTS

52.219-4
Notice of Price Evaluation Preference for HUBZone
Small Business Concerns.
(Oct 2004)

(a) Definition. HUBZone small business concern, as used in
this clause, means a small business concern that appears on
the List of Qualified HUBZone Small Business Concerns
maintained by the Small Business Administration.

(b) Evaluation preference.

(1) Offers will be evaluated by adding a factor of 10
percent to the price of all offers, except—

(i) Offers from HUBZone small business concerns
that have not waived the evaluation preference;

(ii) Otherwise successful offers from small business
concerns;

(iii) Otherwise successful offers of eligible products
under the Trade Agreements Act when the dollar threshold
for application of the Act is exceeded (see 25.402 of the
Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application
of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with a
foreign government.

(2) The factor of 10 percent shall be applied on a line
item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation
shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business
concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business
price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause
52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an
offeror’s base offer. These individual preference amounts
shall be added together to arrive at the total evaluated price
for that offer.

(c) Waiver of evaluation preference. A HUBZone small
business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer
for evaluation purposes. The agreements in paragraph (d) of
this clause do not apply if the offeror has waived the
evaluation preference.

[0 Offer elects to waive the evaluation preference.
(d) Agreement. A HUBZone small business concern agrees

that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of
the cost of personnel for contract performance will be spent
for employees of the concern or employees of other
HUBZone small business concerns;

(2) Supplies (other than procurement from a non-
manufacturer of such supplies), at least 50 percent of the cost
of manufacturing, excluding the cost of materials, will be
performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost
of the contract performance incurred for personnel will be
spent on the concern’s employees or the employees of other
HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25
percent of the cost of the contract performance incurred for
personnel will be spent on the concern’s employees or the
employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance
of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the
HUBZone small business participant or participants;

(f) A HUBZone small business concern non-manufacturer
agrees to furnish in performing this contract only end items
manufactured or produced by HUBZone small business
manufacturer concerns. This paragraph does not apply in
connection with construction or service contracts.

(End of clause)

FAR SUBPART 22.9
NONDISCRIMINATION BECAUSE OF AGE
(FEB 96)

22.901 Policy. Executive Order 11141, February 12, 1964
(29 CFR 2477), states that the Government policy is as
follows:

(a) Contractors and subcontractors shall not, in
connection with employment, advancement, or discharge of
employees, or the terms, conditions, or privileges of their
employment, discriminate against persons because of their
age except upon the basis of a bona fide occupational
qualification, retirement plan, or statutory requirement.

(b) Contractors and subcontractors, or persons acting on
their behalf, shall not specify in solicitations or
advertisements for employees to work on Government
contracts, a maximum age limit for employment unless the
specified maximum age limit is based upon a bona fide
occupational qualification, retirement plan, or statutory
requirement.
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(c) Agencies will bring this policy to the attention of
contractors. The use of contract clauses is not required.
(End of Policy Statement)

52.222-23
Notice of Requirement for Affirmative Action to Ensure
Equal Employment Opportunity for Construction
(Feb 1999)
(a) The offeror’s attention is called to the Equal Opportunity
clause and the Affirmative Action Compliance Requirements
for Construction clause of this solicitation.

(b) The goals for minority and female participation,
expressed in percentage terms for the Contractor’s aggregate
workforce in each trade on all construction work in the
covered area, are as follows:

Goals for Female
Participation for Each

Goals for Minority
Participation for Each
Trade Trade

29.5% 6.9%

These goals are applicable to all the Contractor’s
construction work performed in the covered area. If the
Contractor performs construction work in a geographical
area located outside of the covered area, the Contractor shall
apply the goals established for the geographical area where
the work is actually performed. Goals are published
periodically in the Federal Register in notice form, and these
notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor’s compliance with Executive Order
11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on

(1) its implementation of the Equal Opportunity clause,

(2) specific affirmative action obligations required by
the clause entitled “Affirmative Action Compliance
Requirements for Construction,”” and

(3) its efforts to meet the goals.

The hours of minority and female employment and training
must be substantially uniform throughout the length of the
contract, and in each trade. The Contractor shall make a
good faith effort to employ minorities and women evenly on
each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor, or from
project to project, for the sole purpose of meeting the
Contractor’s goals shall be a violation of the contract,
Executive Order 11246, as amended, and the regulations in
41 CFR 60-4. Compliance with the goals will be measured
against the total work hours performed.

(d) The Contractor shall provide written notification to the

Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working
days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the
contract resulting from this solicitation. The notification
shall list the --

(1) Name, address, and telephone number of the
subcontractor;

(2) Employer’s identification number of the
subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the
subcontract; and

(5) Geographical area in which the subcontract is to be
performed.

(e) As used in this Notice, and in any contract resulting from
this solicitation, the “covered area” is as follows:

Liberty County, Florida

(End of Provision)

52.225-9
Buy American Act-Construction Materials.
(Jan 2005)

(a) Definitions. As used in this clause-

“Component” means an article, material, or supply
incorporated directly into a construction material.

“Construction material” means an article, material, or
supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work.
The term also includes an item brought to the site pre-
assembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting,
fire alarm, and audio evacuation systems, that are discrete
systems incorporated into a public building or work and that
are produced as complete systems, are evaluated as a single
and distinct construction material regardless of when or how
the individual parts or components of those systems are
delivered to the construction site. Materials purchased
directly by the Government are supplies, not construction
material.

“Cost of components” means-

(1) For components purchased by the Contractor,
the acquisition cost, including transportation costs to the
place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm), and
any applicable duty (whether or not a duty-free entry
certificate is issued); or
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(2) For components manufactured by the
Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in
paragraph (1) of this definition, plus allocable overhead
costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the
construction material.

“Domestic construction material” means-

(1) An un-manufactured construction material
mined or produced in the United States; or

(2) A construction material manufactured in the
United States, if the cost of its components mined, produced,
or manufactured in the United States exceeds 50 percent of
the cost of all its components. Components of foreign origin
of the same class or kind for which non-availability
determinations have been made are treated as domestic.

“Foreign construction material” means a construction
material other than a domestic construction material.

“United States” means the 50 States, the District of
Columbia, and outlying areas.
(b) Domestic preference.

(1) This clause implements the Buy American Act
(41 U.S.C. 10a - 10d) by providing a preference for domestic
construction material. The Contractor shall use only
domestic construction material in performing this contract,
except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) This requirement does not apply to the construction
material or components listed by the Government as follows:

NONE

(3) The Contracting Officer may add other foreign
construction material to the list in paragraph (b)(2) of this
clause if the Government determines that-

(i) The cost of domestic construction material
would be unreasonable. The cost of a particular domestic
construction material subject to the requirements of the Buy
American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy
American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined,
produced, or manufactured in the United States in sufficient
and reasonably available commercial quantities of a
satisfactory quality.

(c) Request for determination of inapplicability of the Buy
American Act.

@

(i) Any Contractor request to use foreign
construction material in accordance with paragraph (b)(3) of
this clause shall include adequate information for
Government evaluation of the request, including-

(A) A description of the foreign and domestic
construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed
supplier; and

(H) A detailed justification of the reason for
use of foreign construction materials cited in accordance
with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall
include a reasonable survey of the market and a completed
price comparison table in the format in paragraph (d) of this
clause.

(iii) The price of construction material shall include
all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination
submitted after contract award shall explain why the
Contractor could not reasonably foresee the need for such
determination and could not have requested the
determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer
need not make a determination.

(2) If the Government determines after contract award
that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material.
However, when the basis for the exception is the
unreasonable price of a domestic construction material,
adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception
to the Buy American Act applies, use of foreign construction
material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph 2
of this clause based on unreasonable cost, the Contractor
shall include the following information and any applicable
supporting data based on the survey of suppliers:
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Foreign and Domestic Construction Materials Price Comparison

Unit of Price

Construction Material Description Measure Quantity

Item 1:

Foreign construction material
Domestic construction material
Item 2:

Foreign construction material

Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed.

Attach copy of response; if oral, attach summary.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free entry certificate is issued).]

(End of Clause)

52.225-10 -- Notice of Buy American Act Requirement—
Construction Materials.

As prescribed in 25.1102(b)(1), insert the following
provision:

Notice of Buy American Act Requirement--Construction
Materials (May 2002)

(a) Definitions. “Construction material,” “domestic
construction material,” and “foreign construction material,”
as used in this provision, are defined in the clause of this
solicitation entitled “Buy American Act--Construction
Materials” (Federal Acquisition Regulation (FAR) clause
52.225-9).

(b) Requests for determinations of inapplicability. An offeror
requesting a determination regarding the inapplicability of
the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before
submission of offers. The offeror shall include the
information and applicable supporting data required by
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the
request. If an offeror has not requested a determination
regarding the inapplicability of the Buy American Act before
submitting its offer, or has not received a response to a
previous request, the offeror shall include the information
and supporting data in the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting
exception to the requirements of the Buy American Act,
based on claimed unreasonable cost of domestic
construction material, by adding to the offered price the
appropriate percentage of the cost of such foreign

(Dollars)*

construction material, as specified in paragraph (b)(3)(i) of
the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that
requested the substitution of foreign construction material
based on unreasonable cost and an offeror that did not
request an exception, the Contracting Officer will award to
the offeror that did not request an exception based on
unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material
not listed by the Government in this solicitation in
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror
also may submit an alternate offer based on use of
equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall
submit a separate Standard Form 1442 for the alternate
offer, and a separate price comparison table prepared in
accordance with paragraphs (c) and (d) of the clause at
FAR 52.225-9 for the offer that is based on the use of any
foreign construction material for which the Government
has not yet determined an exception applies.

(3) If the Government determines that a particular
exception requested in accordance with paragraph (c) of the
clause at FAR 52.225-9 does not apply, the Government
will evaluate only those offers based on use of the
equivalent domestic construction material, and the offeror
shall be required to furnish such domestic construction
material. An offer based on use of the foreign construction
material for which an exception was requested—

(i) Will be rejected as nonresponsive if this
acquisition is conducted by sealed bidding; or

(if) May be accepted if revised during negotiations.
(End of provision)

Alternate | (May 2002). As prescribed in 25.1102(b)(2),
substitute the following paragraph (b) for paragraph (b) of
the basic provision:

(b) Requests for determinations of inapplicability. An offeror
requesting a determination regarding the inapplicability of
the Buy American Act shall submit the request with its offer,
including the information and applicable supporting data
required by paragraphs (c) and (d) of the clause at FAR
52.225-9.

52.225-11
Buy American Act—Construction Materials under
Trade Agreements.
(Nov 2006)

(a) Definitions. As used in this clause--
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“Caribbean Basin country construction material” means a
construction material that--

(1) Is wholly the growth, product, or manufacture of a
Caribbean Basin country; or

(2) In the case of a construction material that consists
in whole or in part of materials from another country, has
been substantially transformed in a Caribbean Basin
country into a new and different construction material

distinct from the materials from which it was transformed.

“Component” means an article, material, or supply
incorporated directly into a construction material.

“Construction material” means an article, material, or supply
brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work.
The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting,
fire alarm, and audio evacuation systems, that are discrete
systems incorporated into a public building or work and that
are produced as complete systems, are evaluated as a single
and distinct construction material regardless of when or how
the individual parts or components of those systems are
delivered to the construction site. Materials purchased
directly by the Government are supplies, not construction
material.

“Cost of components” means--

(1) For components purchased by the Contractor, the
acquisition cost, including transportation costs to the
place of incorporation into the construction material
(whether or not such costs are paid to a domestic firm),
and any applicable duty (whether or not a duty-free entry
certificate is issued); or

(2) For components manufactured by the Contractor,
all costs associated with the manufacture of the
component, including transportation costs as described in
paragraph (1) of this definition, plus allocable overhead
costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the
construction material.

“Designated country” means any of the following countries:

(1) A World Trade Organization Government
Procurement Agreement country (Aruba, Austria, Belgium,
Canada, Cyprus, Czech Republic, Denmark. Estonia,
Finland, France, Germany, Greece, Hong Kong, Hungary,
Iceland Ireland, Israel, Italy, Japan, Korea (Republic of),
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta,
Netherlands, Norway, Poland, Portugal, Singapore, Slovak
Republic, Slovenia, Spain, Sweden, Switzerland, or United
Kingdom);

(2) A Free Trade Agreement country (Australia,
Bahrain, Canada, Chile, El Salvador, Guatemala,
Honduras, Mexico, Morocco, Nicaragua, or Singapore);

(3) A least developed country (Afghanistan, Angola,
Bangladesh, Benin, Bhutan, Burkina Faso, Burundi,
Cambodia, Cape Verde, Central African Republic, Chad,
Comoros, Democratic Republic of Congo, Djibouti, East
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia,
Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho,
Madagascar, Malawi, Maldives, Mali, Mauritania,
Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome
and Principe, Senegal, Sierra Leone, Solomon Islands,
Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu,
Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and
Barbuda, Aruba, Bahamas, Barbados, Belize, British
Virgin Islands, Costa Rica, Dominica, Dominican
Republic, Grenada, Guyana, Haiti, Jamaica, Montserrat,
Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St.
Vincent and the Grenadines, or Trinidad and Tobago).

“Designated country construction material” means a
construction material that isa WTO GPA country
construction material, an FTA country construction material,
a least developed country construction material, or a
Caribbean Basin country construction material.

“Domestic construction material” means--

(1) An unmanufactured construction material mined
or produced in the United States; or

(2) A construction material manufactured in the
United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50
percent of the cost of all its components. Components of
foreign origin of the same class or kind for which
nonavailability determinations have been made are treated
as domestic.

“Free Trade Agreement country construction material
means” a construction material that--

(1) Is wholly the growth, product, or manufacture
of a Free Trade Agreement (FTA) country; or

(2) In the case of a construction material that
consists in whole or in part of materials from another
country, has been substantially transformed in a FTA
country into a new and different construction material
distinct from the materials from which it was
transformed.

“Foreign construction material” means a construction
material other than a domestic construction material.

“Least developed country construction material” means a
construction material that--
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(1) Is wholly the growth, product, or manufacture of a
least developed country; or

(2) In the case of a construction material that consists in
whole or in part of materials from another country, has been
substantially transformed in a least developed country into a
new and different construction material distinct from the
materials from which it was transformed.

“United States” means the 50 States, the District of
Columbia, and outlying areas.

“WTO GPA country construction material” means a
construction material that--

(1) Is wholly the growth, product, or manufacture of a
WTO GPA country; or

(2) In the case of a construction material that consists
in whole or in part of materials from another country, has
been substantially transformed in a WTO GPA country into
a new and different construction material distinct from the
materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41
U.S.C. 10a-10d) by providing a preference for domestic
construction material. In addition, the Contracting Officer
has determined that the WTO GPA and Free Trade
Agreements (FTAS) apply to this acquisition. Therefore, the
Buy American Act restrictions are waived for designated
country construction materials.

(2) The Contractor shall use only domestic or designated
country construction material in performing this contract,
except as provided in paragraphs (b)(3) and (b)(4) of this
clause.

(3) The requirement in paragraph (b)(2) of this clause
does not apply to the construction materials or components
listed by the Government as follows: NONE.

(4) The Contracting Officer may add other foreign
construction material to the list in paragraph (b)(3) of this
clause if the Government determines that--

(i) The cost of domestic construction material would
be unreasonable. The cost of a particular domestic
construction material subject to the restrictions of the Buy
American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent;

(if) The application of the restriction of the Buy
American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined,
produced, or manufactured in the United States in sufficient

and reasonably available commercial quantities of a
satisfactory quality.

(c) Request for determination of inapplicability of the Buy
American Act.

)

(i) Any Contractor request to use foreign construction
material in accordance with paragraph (b)(4) of this clause
shall include adequate information for Government
evaluation of the request, including--

(A) A description of the foreign and domestic
construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier;
and

(H) A detailed justification of the reason for use of
foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall
include a reasonable survey of the market and a completed
price comparison table in the format in paragraph (d) of this
clause.

(iii) The price of construction material shall
include all delivery costs to the construction site and any
applicable duty (whether or not a duty-free certificate may
be issued).

(iv) Any Contractor request for a determination
submitted after contract award shall explain why the
Contractor could not reasonably foresee the need for such
determination and could not have requested the
determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer
need not make a determination.

(2) If the Government determines after contract award
that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material.
However, when the basis for the exception is the
unreasonable price of a domestic construction material,
adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.
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(3) Unless the Government determines that an
exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy
American Act.

(d) Data. To permit evaluation of requests under paragraph
(c) of this clause based on unreasonable cost, the Contractor
shall include the following information and any applicable
supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price
Comparison

Unit of
measure

Construction

Quantity |Price (dollars)
material description *

Item 1

Foreign construction
material

Domestic
construction
material

Item 2

Foreign construction
material

Domestic
construction
material

[List name, address, telephone number, and contact for
suppliers surveyed. Attach copy of response; if oral, attach
summary.]

[Include other applicable supporting information. ]

[* Include all delivery costs to the construction site and any
applicable duty (whether or not a duty-free entry certificate
is issued).]

(End of clause)

Alternate | (Nov 2006). As prescribed in 25.1102(c)(3), add
the following definitions of “Bahrainian construction
material” and “Mexican construction material” to paragraph
(a) of the basic clause, and substitute the following
paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2)
of the basic clause:

“Bahrainian construction material” means a construction
material that—

(1) Is wholly the growth, product, or manufacture of
Bahrain; or

(2) In the case of a construction material that consists
in whole or in part of materials from another country, has
been substantially transformed in Bahrain into a new and
different construction material distinct from the materials
from which it was transformed.

“Mexican construction material” means a construction
material that—

(1) 1s wholly the growth, product, or manufacture of
Mexico; or

(2) In the case of a construction material that consists
in whole or in part of materials from another country, has
been substantially transformed in Mexico into a new and
different construction material distinct from the materials
from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41
U.S.C. 10a-10d) by providing a preference for domestic
construction material. In addition, the Contracting Officer
has determined that the WTO GPA and all the Free Trade
Agreements except NAFTA apply to this acquisition.
Therefore, the Buy American Act restrictions are waived for
designated country construction materials other than
Bahrainian or Mexican construction materials.

(2) The Contractor shall use only domestic, or
designated country construction material other than
Bahrainian or Mexican construction material in performing
this contract, except as provided in paragraphs (b)(3) and
(b)(4) of this clause.

52.225-12
Notice of Buy American Act Requirement—
Construction Materials Under Trade
Agreements.
(Jan 2005)

(a) Definitions. “Construction material,” “designated country
construction material,” “domestic construction material,” and
“foreign construction material,” as used in this provision, are
defined in the clause of this solicitation entitled “Buy
American Act--Construction Materials Under Trade
Agreements” (Federal Acquisition Regulation (FAR) clause
52.225-11).

(b) Requests for determination of inapplicability. An offeror
requesting a determination regarding the inapplicability of
the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before
submission of offers. The offeror shall include the
information and applicable supporting data required by
paragraphs (c) and (d) of FAR clause 52.225-11 in the
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request. If an offeror has not requested a determination
regarding the inapplicability of the Buy American Act before
submitting its offer, or has not received a response to a
previous request, the offeror shall include the information
and supporting data in the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting
exception to the requirements of the Buy American Act,
based on claimed unreasonable cost of domestic construction
materials, by adding to the offered price the appropriate
percentage of the cost of such foreign construction material,
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.

(2) If evaluation results in a tie between an offeror that
requested the substitution of foreign construction material
based on unreasonable cost and an offeror that did not
request an exception, the Contracting Officer will award to
the offeror that did not request an exception based on
unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction
material, other than designated country construction
material, that is not listed by the Government in this
solicitation in paragraph (b)(3) of FAR clause 52.225-11, the
offeror also may submit an alternate offer based on use of
equivalent domestic or designated country construction
material.

(2) If an alternate offer is submitted, the offeror shall
submit a separate Standard Form 1442 for the alternate offer,
and a separate price comparison table prepared in
accordance with paragraphs (c) and (d) of FAR clause
52.225-11 for the offer that is based on the use of any
foreign construction material for which the Government has
not yet determined an exception applies.

(3) If the Government determines that a particular
exception requested in accordance with paragraph (c) of
FAR clause 52.225-11 does not apply, the Government will
evaluate only those offers based on use of the equivalent
domestic or designated country construction material, and
the offeror shall be required to furnish such domestic or
designated country construction material. An offer based on
use of the foreign construction material for which an
exception was requested--

(i) Will be rejected as nonresponsive if this
acquisition is conducted by sealed bidding; or

(if) May be accepted if revised during
negotiations.

(End of provision)

Alternate 11 (Nov 2006). As prescribed in 25.1102(d)(3), add
the definitions of “Bahrainian construction material” and

“Mexican construction material” to paragraph (a) and
substitute the following paragraph (d) for paragraph (d) of
the basic provision:

(d) Alternate offers.

(1) When an offer includes foreign construction
material, except foreign construction material from a
designated country other than Bahrain or Mexico, that is not
listed by the Government in this solicitation in paragraph
(b)(3) of FAR clause 52.225-11, the offeror also may submit
an alternate offer based on use of equivalent domestic or
designated country construction material other than
Bahrainian or Mexican construction material.

(2) If an alternate offer is submitted, the offeror shall
submit a separate Standard Form 1442 for the alternate offer,
and a separate price comparison table prepared in
accordance with paragraphs (c) and (d) of FAR clause
52.225-11 for the offer that is based on the use of any
foreign construction material for which the Government has
not yet determined an exception applies.

(3) If the Government determines that a particular
exception requested in accordance with paragraph (c) of
FAR clause 52.225-11 does not apply, the Government will
evaluate only those offers based on use of the equivalent
domestic or designated country construction material other
than Bahrainian or Mexican construction material. An offer
based on use of the foreign construction material for which
an exception was requested--

(i) Will be rejected as nonresponsive if this
acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during
negotiations.

(End of Section F)
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MINIMUM WAGE SCHEDULE

U.S. Department of Labor
Employment Standards Administration
Wage and Hour Division

GENERAL DECISION: FL20080042 02/08/2008 FL42

Date: February 8, 2008
General Decision Number: FL20080042 02/08/2008

Superseded General Decision Number: FL20070042
State: Florida
Construction Type: Highway

Counties: Calhoun, Franklin, Gulf, Holmes, Jackson, Liberty, walton and
Washington Counties in Florida.

HIGHWAY CONSTRUCTION (excluding tunnels, building structures in rest area
projects and railroad construction; bascule, suspension & spandrel arch
bridges; bridges designed for commercial navigation; bridges involving marine
construction; and other major bridges).

Modification Number Publication Date
0 0270872008
* SUFL1993-005 08/01/1993
Rates Fringes

Bricklayer/Brickmason......._..... $ 7.00
Carpenter. ... ... oo aaan. $ 6.70
Concrete Finisher................ $ 7.80
Electrician. . ... ..o enaan. $ 9.50
Fence Erector...... ... . ..o .... $ 6.25
Form Setter...... ..o ieeaaa.. $ 7.26
Ironworker, Reinforcing........._. $ 11.64
Laborers:

Asphalt Raker............... $ 6.50

Unskilled. . ... ... ... ... .. ... $ 5.85
Painters:

Blaster........oceeenann.. $ 6.50
Pipelayer... .. .. ..o aaa.. $ 6.50

Power equipment operators:
Asphalt Distributor......... $ 6.62
Asphalt Paving Machine...... $ 6.31
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Asphalt Screed.............. $ 6.50
Backhoe...... ... $ 7.25
Boom-Auger....... ... ...... $ 9.00
Bulldozer. ... ... $ 6.65
Concrete Groover/Grinder....$ 8.00
Concrete Joint Saw.......... $ 7.25
Concrete Paving Finish

Machine....... oo annx $ 6.50
Crane, Derrick, or Dragline.$ 9.63
Forkhift. . ... ... . ... ... $ 5.85
Front End Loader............ $ 6.08
Grademan. . .....cceeeeceenann- $ 5.97
Guardrail Erector........... $ 7.50
Guardrail Post Driver....... $ 8.10
Mechanic.........ceaon. $ 8.86
Milling Machine Grade

Checker..... ... $ 6.04
Milling Machine............. $ 7.50
Motor Grader.........c..oco... $ 8.87
Mulching Machine............ $ 5.85
Oiler, Greaseman............ $ 6.55

Pavement Striping Machine...$ 8.57
Paving Striping Machine

Nozzleman. ... ..... .. ....... $ 6.26
Piledriver Operator......... $ 11.87
Power Subgrade Mixer........ $ 6.43
Rollers:
Finish. ... ... ... ....... $ 6.17
SCraper. ..o $ 6.00
SelT Propelled, Rubber
Tired. ... $ 5.85
Small Tool Op.cocooo.o . $ 6.00
Tractor Operator, Light..... $ 5.85
Trenching Machine........... $ 6.25
Sign Erector. .. ... ... ... _._....... $ 7.75

Traffic Controller
Traffic Control Specialist..$ 5.85
Traffic Signalization

Installer. ... ... ... ._..... $ 7.18

Traffic Signalization

Mechanic.......c.ooe e aaaan. $ 9.71
Truck drivers:

Lowboy. .. . oL, $ 5.85

Multi-Rear Axle............. $ 5.85

Single rear axle............ $ 5.85

WELDERS - Receive rate prescribed for craft performing operation to which
welding is incidental.

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor
standards contract clauses (29CFR 5.5 (a) (1) (ii)).
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In the listing above, the "SU" designation means that rates listed under
the identifier do not reflect collectively bargained wage and fringe benefit
rates. Other designations indicate unions whose rates have been determined
to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries
of surveys, should be with the Wage and Hour Regional Office for the area in
which the survey was conducted because those Regional Offices have
responsibility for the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described in 2.) and
3.) should be followed.

With regard to any other matter not yet ripe for the formal process described
here, initial contact should be with the Branch of Construction Wage
Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party
(those affected by the action) can request review and reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



FEDERAL ACQUISITION REGULATION AND
TRANSPORTATION ACQUISITION REGULATION CLAUSES

GENERAL CONTRACT REQUIREMENTS

52.223-3
Hazardous Material Identification and Material Safety
Data. (Jan 1997) Alt | (Jul 1995)

(a) "Hazardous material," as used in this clause, includes

any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted
during the term of the contract).

(b) The offeror must list any hazardous material, as defined
in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly
identified and include any applicable identification
number, such as National Stock Number or Special Item
Number. This information shall also be included on the
Material Safety Data Sheet submitted under this contract.

Material (If none, insert "None'") | Identification No.

None

(c) This list must be updated during performance of the
contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for
each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR
1910.1200(g) and the latest version of Federal Standard
No. 313, for all hazardous material identified in paragraph
(b) of this clause. Data shall be submitted in accordance
with Federal Standard No. 313, whether or not the
apparently successful offeror is the actual manufacturer of
these items. Failure to submit the Material Safety Data
Sheet prior to award may result in the apparently
successful offeror being considered non-responsible and
ineligible for award.

(e) If, after award, there is a change in the composition of
the item(s) or a revision to Federal Standard No. 313,
which renders incomplete or inaccurate the data submitted
under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the
data.

(f) Neither the requirements of this clause nor any act or
failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of
Government, Contractor, or subcontractor personnel or

property.
(9) Nothing contained in this clause shall relieve the

Contractor from complying with applicable Federal, State,
and local laws, codes, ordinances, and regulations
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(including the obtaining of licenses and permits) in
connection with hazardous material.

(h) The Government's rights in data furnished under this
contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which
this clause is applicable. The purposes of this right are to-

(i) Apprise personnel of the hazards to which they
may be exposed in using, handling, packaging,
transporting, or disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by
the material; and

(iii) Have others use, duplicate, and disclose the
data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished
under this clause, in accordance with paragraph (h)(1) of
this clause, in precedence over any other clause of this
contract providing for rights in data.

(3) The Government is not precluded from using
similar or identical data acquired from other sources.

(i) Except as provided in paragraph (i)(2), the Contractor
shall prepare and submit a sufficient number of Material
Safety Data Sheets (MSDS's), meeting the requirements of
29 CFR 1910.1200(g) and the latest version of Federal
Standard No. 313, for all hazardous materials identified in
paragraph (b) of this clause.

(1) For items shipped to consignees, the Contractor
shall include a copy of the MSDS's with the packing list or
other suitable shipping document, which accompanies each
shipment. Alternatively, the Contractor is permitted to
transmit MSDS's to consignees in advance of receipt of
shipments by consignees, if authorized in writing by the
Contracting Officer.

(2) For items shipped to consignees identified by
mailing address as agency depots, distribution centers or
customer supply centers, the Contractor shall provide one
copy of the MSDS's in or on each shipping container. If
affixed to the outside of each container, the MSDS's must
be placed in a weather resistant envelope.

(End of Clause)



delivered
including, if
consumer material

52.223-9
Estimate of Percentage of Recovered Material Content
for EPA-Designated Products.
(MAY 2008)

(a) Definitions. As used in this clause—

“Post consumer material” means a material or finished
product that has served its intended use and has been
discarded for disposal or recovery, having completed its
life as a consumer item. Post consumer material is a part of
the broader category of “recovered material.”

“Recovered material” means waste materials and by-
products recovered or diverted from solid waste, but the
term does not include those materials and by-products
generated from, and commonly reused within, an original
manufacturing process.

(b) The Contractor, on completion of this contract, shall—

(1) Estimate the percentage of the total recovered
material content for EPA-designated item(s)
and/or used in contract performance,
applicable, the percentage of post
content; and

(2) Submit this estimate to:

Contracting Officer
Eastern Federal Lands Highway Division
21400 Ridgetop Circle
Sterling, VA 20166.
(End of Clause)

52.228-15
Performance and Payment Bonds -- Construction
(Nov 2006)

(a) Definitions. As used in this clause --

“QOriginal contract price” means the award price of the
contract; or, for requirements contracts, the price payable
for the estimated total quantity; or, for indefinite-quantity
contracts, the price payable for the specified minimum
quantity. Original contract price does not include the price
of any options, except those options exercised at the time
of contract award.

(b) Amount of required bonds. Unless the resulting contract
price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting
Officer as follows:

(1) Performance Bonds (Standard Form 25). The penal
amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The
penal amount of payment bonds at the time of contract
award shall be 100 percent of the original contract
price.

Revised 6/26/08

(3) Additional bond protection.

(i) The Government may require additional
performance and payment bond protection if the
contract price is increased. The increase in
protection generally will equal 100 percent of
the increase in contract price.

(ii) The Government may secure the
additional protection by directing the Contractor
to increase the penal amount of the existing
bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall
furnish all executed bonds, including any necessary
reinsurance agreements, to the Contracting Officer, within
the time period specified in the Bid Guarantee provision of
the solicitation, or otherwise specified by the Contracting
Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be
in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in
Treasury Department Circular 570, individual sureties, or
by other acceptable security such as postal money order,
certified check, cashier’s check, irrevocable letter of credit,
or, in accordance with Treasury Department regulations,
certain bonds or notes of the United States. Treasury
Circular 570 is published in the Federal Register or may
be obtained from the:

U.S. Department of Treasury
Financial Management Service

Surety Bond Branch

3700 East West Highway, Room 6F01
Hyattsville, MD 20782

Or via the internet at
http://www.fms.treas.gov/c570/ .

(e) Notice of subcontractor waiver of protection (40 U.S.C.
3133(c)). Any waiver of the right to sue on the payment
bond is void unless it is in writing, signed by the person
whose right is waived, and executed after such person has
first furnished labor or material for use in the performance
of the contract.

(End of Clause)

52.248-3
Value Engineering — Construction.
(Feb 2000)

(a) General. The Contractor is encouraged to develop,
prepare, and submit value engineering change proposals
(VECP’s) voluntarily. The Contractor shall share in any
instant contract savings realized from accepted VECP’s, in
accordance with paragraph (f) below.

(b) Definitions. “Collateral costs,” as used in this clause,
means agency costs of operation, maintenance, logistic
support, or Government-furnished property.


http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/28.htm#P100_14864
http://frwebgate.access.gpo.gov/cgi-bin/leaving.cgi?from=leavingFR.html&log=linklog&to=http://www.fms.treas.gov/c570/
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“Collateral savings,” as used in this clause, means those
measurable net reductions resulting from a VECP in the
agency’s overall projected collateral costs, exclusive of
acquisition savings, whether or not the acquisition cost

changes.

“Contractor’s development and implementation costs,” as
used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing,
and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required
by Government acceptance of a VECP.

“Government costs,” as used in this clause, means those
agency costs that result directly from developing and
implementing the VECP, such as any net increases in the
cost of testing, operations, maintenance, and logistic
support. The term does not include the normal
administrative costs of processing the VECP.

“Instant contract savings,” as used in this clause, means the
estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable
Contractor’s development and implementation costs,
including subcontractors’ development and implementation
costs (see paragraph (h) below).

“Value engineering change proposal (VECP)” means a
proposal that --

(1) Requires a change to this, the instant contract, to
implement; and

(2) Results in reducing the contract price or estimated
cost without impairing essential functions or
characteristics; provided, that it does not involve a change-

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall
include in each VECP the information described in
subparagraphs (c)(1) through (7) below. If the proposed
change is affected by contractually required configuration
management or similar procedures, the instructions in
those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The
VECP shall include the following:

(1) A description of the difference between the existing
contract requirement and that proposed, the comparative
advantages and disadvantages of each, a justification when
an item’s function or characteristics are being altered, and
the effect of the change on the end item’s performance.

(2) A list and analysis of the contract requirements that
must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
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(i) the affected portions of the existing contract
requirement and

(ii) the VECP.

The cost reduction associated with the VECP shall take
into account the Contractor’s allowable development and
implementation costs, including any amount attributable to
subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government
may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change
would have on collateral costs to the agency.

(6) A statement of the time by which a contract
modification accepting the VECP must be issued in order
to achieve the maximum cost reduction, noting any effect
on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the
VECP, including the dates submitted, the agencies and
contract numbers involved, and previous Government
actions, if known.

(d) Submission. The Contractor shall submit VECP’s to the
Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of
the status of the VECP within 45 calendar days after the
contracting office receives it. If additional time is required,
the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and
the expected date of the decision. The Government will
process VECP’s expeditiously; however, it will not be
liable for any delay in acting upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer
will notify the Contractor in writing, explaining the reasons
for rejection. The Contractor may withdraw any VECP, in
whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the
Contractor provide written notification before undertaking
significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by
the Contracting Officer’s award of a modification to this
contract citing this clause. The Contracting Officer may
accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a
notice to proceed with the change. Until a notice to
proceed is issued or a contract modification applies a
VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to
accept or reject all or part of any VECP is a unilateral



decision made solely at the discretion of the Contracting
Officer.

(f) Sharing --

(1) Rates. The Government’s share of savings is
determined by subtracting Government costs from instant
contract savings and multiplying the result by --

(i) 45 percent for fixed-price contracts; or
(if) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor
for use of a VECP on this contract shall be authorized by a
modification to this contract to --

(i) Accept the VECP;

(ii) Reduce the contract price or estimated cost by the
amount of instant contract savings; and

(iii) Provide the Contractor’s share of savings by
adding the amount calculated to the contract price or fee.

(9) Collateral savings. If a VECP is accepted, the
Contracting Officer will increase the instant contract
amount by 20 percent of any projected collateral savings
determined to be realized in a typical year of use after
subtracting any Government costs not previously offset.
However, the Contractor’s share of collateral savings will
not exceed the contract’s firm-fixed-price or estimated
cost, at the time the VECP is accepted, or $100,000,
whichever is greater. The Contracting Officer is the sole
determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an
appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of
lesser value. In computing any adjustment in this contract’s
price under paragraph (f) above, the Contractor’s allowable
development and implementation costs shall include any
subcontractor’s allowable development and
implementation costs clearly resulting from a VECP
accepted by the Government under this contract, but shall
exclude any value engineering incentive payments to a
subcontractor. The Contractor may choose any
arrangement for subcontractor value engineering incentive
payments; provided, that these payments shall not reduce
the Government’s share of the savings resulting from the
VECP.

(i) Data. The Contractor may restrict the Government’s
right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

These data, furnished under the Value Engineering --
Construction clause of contract DTFH71-08-C-000XX,
shall not be disclosed outside the Government or
duplicated, used, or disclosed, in whole or in part, for any
purpose other than to evaluate a value engineering change
proposal submitted under the clause. This restriction does
not limit the Government’s right to use information
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contained in these data if it has been obtained or is
otherwise available from the Contractor or from another
source without limitations.

(End of Section G)



FEDERAL ACQUISITION REGULATION AND
TRANSPORTATION ACQUISITION REGULATION CLAUSES

CONSTRUCTION CONTRACT REQUIREMENTS

52.211-10
COMMENCEMENT, PROSECUTION, AND
COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to (a) commence work
under this contract within (SEE SF 1442, BLOCK 11 FOR
NUMBER OF DAYS) calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the
work diligently, and (c) complete the entire work ready for
use not later than (THE TIME INDICATED IN THE
CONTINUATION OF THE SF 1442, BLOCK 11). The
time stated for completion shall include final cleanup of the

premises. (End of Clause).
52.211-12
LIQUIDATED DAMAGES--CONSTRUCTION
(SEPT 2000)

(a) If the Contractor fails to complete the work within the
time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of

(SEE SUBSECTION 108.04 OF THE FP-96/FP-03 AND/OR

SPECIAL CONTRACT REQUIREMENTS FOR
AMOUNT) for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to

proceed, liquidated damages will continue to accrue until the

work is completed. These liquidated damages are in addition

to excess costs of repurchase under the Termination clause.
(End of Clause)

52.211-18 -- Variation in Estimated Quantity.

As prescribed in 11.703(c), insert the following clause in
solicitations and contracts when a fixed-price construction
contract is contemplated that authorizes a variation in the
estimated quantity of unit-priced items:

Variation in Estimated Quantity (Apr 1984)
If the quantity of a unit-priced item in this contract is an
estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the
estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The
equitable adjustment shall be based upon any increase or
decrease in costs due solely to the variation above 115
percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time
necessary for completion, the Contractor may request, in
writing, an extension of time, to be received by the
Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the
Contracting Officer before the date of final settlement of the
contract. Upon the receipt of a written request for an

Revised 7/26/05

extension, the Contracting Officer shall ascertain the facts

and make an adjustment for extending the completion date

as, in the judgement of the Contracting Officer, is justified.
(End of Clause)

52.236-1
PERFORMANCE OF WORK BY THE
CONTRACTOR.

(Apr 1984)

The Contractor shall perform on the site, and with its own

organization, work equivalent to at least @ percent of the
total amount of work to be performed under the contract.
This percentage may be reduced by a supplemental
agreement to this contract if, during performing the work,
the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the
advantage of the Government.

(End of Clause)

52.236-4
PHYSICAL DATA
(APR 1984)

Data and information furnished or referred to below is for the
Contractor's information. The Government shall not be
responsible for any interpretation of or conclusion drawn from
the data or information by the Contractor.

(@) The indications of physical conditions on the drawings
and in the specifications are the result of site investigations
(SEE CONTINUATION OF SF 1442, BLOCK 9).

(b) Weather conditions: CONTACT LOCAL OFFICE
OF NATIONAL WEATHER SERVICE, U.S.
DEPARTMENT OF COMMERCE.

(c) Transportation facilities: N/A

(d) Other Information: SEE CONTINUATION OF SF
1442, BLOCK 9.
(End of Clause)

(End of Section H)
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FEDERAL HIGHWAY ADMINISTRATION
EASTERN FEDERAL LANDS HIGHWAY DIVISION
SPECIAL CONTRACT REQUIREMENTS

PROJECT FL PFH 12-1(1)
REPLACEMENT OF RIVER STYX BRIDGES
APALACHICOLA NATIONAL FOREST

The following Special Contract Requirements amend and supplement the Standard Specifications for
Construction of Roads and Bridges on Federal Highway Projects (FP-03) U. S. Customary Units,
U. S. Department of Transportation, Federal Highway Administration.
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Section 101.—TERMS, FORMAT, AND DEFINITIONS

101.01. Delete the last paragraph.

Section 102.—BID, AWARD, AND EXECUTION OF CONTRACT
102.04. Add the following:

Furnish documentary evidence as to the ownership and value of the assets pledged in support of the
bond and details of the security interest in the assets by the individual sureties for the apparent low
bidder within 14 calendar days after the opening of bids. Failure to submit evidence within the time
required will be grounds for declaring the surety unacceptable.

In addition, the CO may, after reviewing the Affidavit of Individual Surety and documentary
information on the security interest and the assets pledged, by certified mail to the surety's business or
residence address (as shown on the bond), request the surety to provide further information and/or
documents with respect to any of the documents provided. The CO may require such information to
be furnished under oath. Failure of the surety to accept such mail, or failure of the surety to respond
with the requested information or documents within 7 business days of receipt of the request, will be
cause for rejection of the surety.

These requirements are in addition to the requirements in FAR Subpart 28.203, except where in
conflict with the requirements in the FAR, in which case the FAR controls.

102.06. Add the following after the last paragraph:

Submit the documentary evidence for individual sureties at the same time as the Affidavit of
Individual Surety and security interest in assets pledged. A Contractor submitting an unacceptable
individual surety in satisfaction of a performance or payment bond before the issuance of the Notice
to Proceed will be permitted one opportunity to substitute an acceptable surety or sureties within 7
business days of receipt of notification that the surety is unacceptable.

The Government's right to direct the substitution of sureties to ensure the continuing acceptability of
the bonds during the performance of the Contract according to FAR Clause 52.228-2, Additional
Bond Security, is not restricted.

These requirements are in addition to the requirements in FAR Subpart 28.203, except where in
conflict with the requirements in the FAR, in which case the FAR controls.
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Section 104.—CONTROL OF WORK
104.03(a). Add the following to the third paragraph:
Drawings will be reviewed in the order they are received.
104.03(b). Add the following:
(b)(4) Furnish drawings and calculations for a complete design of the proposed triple cell precast
box culverts at Sta. 17+10.70 and Sta. 28+64.83. Design culverts according to Section 602.
Provide design drawings and calculations bearing the seal and signature of a registered
professional engineer licensed in the state of Florida.
104.03(b). Add the following after 104.03(b):
(c) As-built working drawings. Furnish 2 sets of as-built working drawings. The Government
will provide 2 sets of contract drawings to be used exclusively for recording the as-built details of
the project.
Keep the as-built working drawings current on a weekly basis and have at least 1 set available on
the jobsite at all times. Accurately and neatly record changes from the contract plans, which are
made in the work, or additional information, which might be uncovered in the course of
construction, as they occur by means of details and notes. Maintain a log of all changes made to
the as-builts, and monthly, at the estimate cutoff date, make the as-builts and log available for
review by the CO.
Note all additions or revisions to the location, character, and dimensions of the prescribed work
shown on the contract drawings. Line out all details shown that are not applicable to the
completed work. Use the red-line process (red pencil or red ink) to record on the working and
final as-built drawings, as a minimum, but not limited to, the information described below:
(1) Typical section(s)
(a) Revisions in dimensions; and
(b) Revisions in materials.
(2) Plan and profile
(a) Plan
(1) Revisions to the alignment;

(2) Changes in the construction limits;

(3) Revisions in location, type, and grade of road approaches;
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(4) Location and type of utilities;
(5) Skew of culverts;
(6) Channel changes;
(7) Location of monuments and permanent references;
(8) Elevations for all aerial and underground crossings of utilities; and
(b) Profile
(1) Revisions to grades, elevations, and stationing of intersection PIs;
(2) Equations;
(3) Culvert diameter, length, type, and stationing;
(4) Length of culvert extension. and length of existing culvert;
(5) Location, length, stationing, and type of retaining walls; and
(6) Location, length, stationing, and end treatment of guardrail.
(3) Miscellaneous
(a) Revisions to parking areas or turnouts;
(b) Final location, type and length of curbs, sidewalks, etc.;
(c) Fencing type and limits; and
(d) Landscaping and planting
(4) Special Contract Procedures
(a) Method of excavation, concrete placement, girder erection, structure repairs, etc
Prepare final as-built drawings after the completion of each definable feature of work as listed in
the Contractor Quality Control Plan (Foundations, Utilities, Structural Steel, etc., as appropriate
for the project). The as-built working drawings and final as-built drawings will be jointly

reviewed for accuracy and completeness by the CO and the Contractor prior to submission of
each monthly pay estimate.
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If the monthly review finds that the Contractor is not maintaining the as-builts, payment of the
Contractor's invoice will be withheld until the as-builts are brought up to date.

Furnish the as-built working drawings to the CO before the final inspection. Correct all details
found during the final inspection that are not shown on the as-built drawings and return to the CO
within 5 working days for approval.

Once final as-built working drawings have been approved by the CO, provide final as-built
drawings in the latest version of Adobe Acrobat (PDF) format (at the time of submission) on two
sets of CD-R or DVD-R. Include the latest version Adobe Acrobat reader on the CD-R or DVD-
R. Provide the final as-built drawings with a resolution quality such that the redlined drawings
and notations are clearly discernable. Final payment per Subsection 109.09 will not be made until
the CD-R or DVD-R of the final as-built drawings have been reviewed and approved by the CO.

No direct payment will be made for maintaining and furnishing as-built working drawings.
104.05. Add the following:
Operate loaded vehicles hauling material at speeds not exceeding 40 miles per hour, or the posted
speed limit whichever is lower, and spaced at 500-foot minimum intervals. Do not exceed 25 miles
per hour, or the posted speed limit whichever is lower, or operate more than 1 loaded hauling vehicle
at a time on a bridge.

Section 105.—CONTROL OF MATERIAL

105.01. Add the following:

Submit samples of materials for quality verification testing for materials required to conform to
Sections 703, 704, and 705.

Prior to the delivery of material from an off-site source, conform to the following requirements:
(a) Obtain clearance or eradicate exotic plants by:
(1) Provide an agronomist certification that the source is free from exotic plants.
(2) Notify the CO at least one month before use of material to allow for investigation of exotic
plants. If exotic plants are found, the CO will determine if the upper portion of the source will
need to be stripped or sprayed with an herbicide to eradicate exotic plants. If spraying is
required, provide a licensed operator to spray according to applicable state regulations. Do not
spray herbicides until approved in writing by the CO. Spraying of material does not constitute
approval.

(3) Heat aggregate to a temperature of 350° F. Maintain temperature for 30 minutes.
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105.02(b). Add the following:

For contractor-located, non-commercial sources, secure environmental clearances according to
Subsection 107.10.

If any material is to be excavated from any material source outside the construction limits, other
than commercially operated sites, before work begins provide a certification from the State
Historic Preservation Officer or Indian Tribal Council, if applicable, stating:

(1) That a cultural resource survey (a survey for historical sites and archeological remains)
has been performed at the proposed site, and

(2) That no significant cultural resources exist in the area that will be disturbed by the
Contractor.

105.04. Add the following:
The contractor may use the area located north-west of the cemetery (approximately at N=
401669.568 E= 1780094.553) as a material stockpile and staging area. Contractor shall restore all
staging and material stockpile areas to original conditions at no additional cost to the government.

The material stockpile and staging area limits will be determined by the CO and the Forest
Service officials.

Section 106.—ACCEPTANCE OF WORK

106.03. Delete the first sentence of the second paragraph and substitute the following:
Other than references in or to the FAR or Federal Law, when these Standard Specifications or
Supplemental Contract Requirements reference certifications; certificates; or certified documents,
equipment, or individuals, these references are not certifications under Section 4301 of Public Law
104-106, National Defense Authorization Act for Fiscal Year 1996.

Section 107.—LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
107.01. Add the following:
This list of permits may not be all inclusive of those required for construction. No time or damages,
including impact damages, will be allowed for failure to obtain necessary permits or agreements.
Provide copies of these permits and agreements upon request.

107.01. Delete the second sentence of the third paragraph and substitute the following:

Obtain all additional permits or agreements and modifications to Government-obtained permits or
agreements that are required.
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107.02. Add the following:

If any historical or archaeological artifacts are discovered at any time within the project site,
immediately notify the CO and suspend operations at the site of discovery.

The following is a list of utility companies with utilities within or adjacent to the project:

1. Talquin Electric; Contact: Charles Morgan, Phone number: 850-627-7651; ext 1109
(overhead power line)

2. Fairpoint Communications; Contact: Travis Burge, Phone number: 850-229-7338
(telephone line)

Verify the exact location of all underground utility lines with respective utility companies prior to
commencing with grading operations. Notify the utility companies at least 72 hours before
construction is to begin. Locate utilities according to section 645.

107.02. Add the following after the sixth paragraph:

Notify the CO in writing at least 48 hours in advance of any scheduled utility shutdown,
investigation, and /or related work.

107.05. Add the following after the second paragraph:

Submit all claims to the insurance company for investigation, regardless of deductible, unless the
Contractor has chosen to pay the claim directly. Provide the results of any investigations and
subsequent actions to the CO within 1 week of receipt from the insurance company or of action.
Determination by the insurance company that the claim is not covered by the policy is not an
adequate basis for the Contractor to fail to meet its obligations under the requirements of this Section.

107.10. Add the following:

Vehicles and equipment. Notify the CO in writing at least 15 days before moving any construction
equipment onto National Forest System lands. Construction equipment does not include cars, pickup
trucks, and other vehicles that regularly travel between the construction site and areas outside of the
National Forest System lands.

Perform all work at locations designated on the plans or as approved in writing. Provide the CO with
an opportunity to monitor the washing and inspection.

All vehicles and equipment entering the National Forest System lands must be clean of noxious
weeds and free from oil leaks and are subject to inspection. Wash all construction equipment to
thoroughly remove all dirt, plant, and other foreign material prior to entering the project. Particular
attention must be shown to the under carriage and any surface where soil containing exotic seeds may
exist. When removing equipment from the site inspect for noxious weeds. Use washing system that
traps all wash and either stores it for removal from National Forest System lands or recycles the water
for continued use. If the equipment recycles water, provide adequate filters for seed removal.
Dispose of the filter material and removed seeds in an approved manner. Do not mix soaps,
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detergents, or other chemicals with wash water. These efforts are critical to prevent the introduction
and establishment of non-native plant species into the project site and out to the National Forest
System.. Make arrangements for the CO to inspect each piece of equipment 24 hours before entering
and exiting the project site. The CO will maintain records of inspections. Equipment found
operating on the project that has not been inspected, or has oil leaks will be shut down until
inspection has been performed or will be removed from project site.

In general, when gasoline, diesel fuel, antifreeze, hydraulic fluid or any other chemical contained
within the vehicle is released to the pavement or ground, proper corrective, clean-up, and safety
actions specified in the SWPPP must be immediately implemented. All vehicles with load rating of 2
tons or greater should carry, at minimum, enough absorbent materials to effectively immobilize the
total volume of fluids contained within the vehicle.

Repair oil leaks immediately on discovery. Do not use equipment that is leaking. Have oil pans and
absorbent material in place prior to beginning repair work. Have the “on scene” capability of catch-
ing and absorbing leaks or spillages of petroleum products including antifreeze from breakdowns or
repair actions with approved absorbent materials. Keep a supply of acceptable absorbent materials at
the job site in the event of spills, as defined in the SWPPP. Sand or soil are not approved absorbent
materials.

Use oil pans and absorbent materials to prevent leaks, spills and draining petroleum fluids from
falling onto bare ground and paved surfaces during servicing of equipment. Dig up soils

contaminated with such fluids, place in appropriate safety containers, and dispose of according to
state and/or federal regulations.

Section 108.—PROSECUTION AND PROGRESS
108.01. Add the following:
Construction operations are limited as follows:
No work will be permitted on Sundays or National legal holidays.
No construction work will be permitted during hunting season from October 18" to March 1%
Section 109.—MEASUREMENT AND PAYMENT
109.08(b). Add the following:
Submit invoices by the 7th day after the closing date. Invoices received after the 16th day
following the closing date will not be accepted for payment processing that month. Include late,
unprocessed invoice submittals in the following month’s invoice.
109.08(c). Add the following:

The government’s designated billing office is:



J-9

Federal Highway Administration

Eastern Federal Lands Highway Division

Loudoun Tech Center

21400 Ridgetop Circle

Room 200

Sterling, Virginia 20166-6511

ATTN: CONSTRUCTION DIVISION

Section 152.—CONSTRUCTION SURVEY AND STAKING

152.03. Survey and Staking Requirements. Delete the text of paragraphs (b), (h), (i) and (k).
152.03(a). Add the following:

Set benchmarks (at least every 500 feet of roadway). Replace any missing control points.

152.03(k). Add the following:

Perform the portion of the survey work required to establish permanent monuments and markers
by a land surveyor registered in the State, of Florida, US.

152.03(1)(9) and (10). Delete the subsections and replace with the following:

(9) Traffic control (both permanent and temporary) signs, signals, markings, delineators,
object markers, etc.

152.03(l). Add the following:

(10) Excavation limits for various drainage, walls, structures, and other pertinent items.

Section 154.—CONTRACTOR SAMPLING AND TESTING
154.03. Testing. Add the following:

Furnish test results to the CO immediately after completing the test. The requirements for furnishing
test results do not include sample aging or curing time; therefore, reporting times will be extended
accordingly.

Submit proposals for using alternate AASHTO or State approved test methods in writing for
approval. Alternate methods may be allowed based on documented equivalence to the method
specified.

154.04. Records. Add the following:
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On a weekly basis, submit a copy of all current Contractor test results and pay factor calculations
based on those tests for items accepted under Subsection 106.05. When large quantities are
produced, calculate pay factors as soon as possible. Use this information to make any necessary
adjustments to operations to achieve acceptable pay factors. The Government may use the
Contractor's test results to determine final pay factors for acceptance according to Subsection 154.05.

Section 155.—SCHEDULES FOR CONSTRUCTION CONTRACTS
155.02. Add the following after the third paragraph:
155.02A Weather Delays.

(a) Weather Delay Definitions.

(1) Reasonably Predictable Weather. The number of workdays that can expected to be lost
in any month due to rainfall based on 10-year historical weather data.

(2) Rain Day. A potentially lost workday on which rainfall is equal to or greater than
0.10 inches.

(3) Drying Day. A work day(s) immediately following a rainfall equal to or greater than
1.00 inch which is potentially lost because of wet ground conditions.

(4) Workday. A day not excluded from work by Section 108 of the Special Contract
Requirements.

(5) Unusually Severe Weather. When the number of Actual Workdays Lost is greater than
the calculated Total Lost Days for the month in question.

(b) Reasonably Predictable Weather. Determine Reasonably Predictable Weather for this
contract by completing Table 155-1. Calculate data for Table 155-1 as follows:

(1) Using the last 10 years of historical weather data from the nearest NOAA weather data
collection station, compute the average number of workdays lost (rain days plus drying days)
for each month and the standard deviation from the average. Add the average number of
workdays lost to the standard deviation.

(2) The Total number of Lost Days (Average Workdays Lost plus 1 Standard Deviation,
rounded to whole days) will be considered normal for each month.

(3) Submit a completed Table 155-1 with the initial construction schedule.

(c) Unusually Severe Weather Under FAR Clause 52.249-10, Default (Fixed-Price
Construction), the Contractor can request time for a delay due to Unusually Severe Weather.
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The number of Actual Workdays Lost is calculated by first totaling the actual Rain Days plus the
actual Drying Days occurring in the month in question. From this total, deduct any workdays
meeting the following conditions:

(1) The Rain Day or Drying Day occurred on a non-work weekday such as a holiday.

(2) Rainfall occurred at a time when no weather dependent work was in progress or occurred
during planned or unplanned shutdowns due to other circumstances such as equipment failure,
strikes, material supplies, delays, etc.

(3) The Contractor was still working or able to work on weather dependent activities to the
extent that less than 50 percent of the workday was lost due to weather.

If the net number of Actual Workdays Lost is greater than the Total Lost Days, then Unusually
Severe Weather occurred during the month in question.

(d) Time Adjustments for Rain Delays. If the net number of Actual Workdays Lost to rain is
less than the Total Lost Days for the month in question, no time adjustments will be made. If the
net number of Actual Workdays Lost is more, then an excusable time extension may be granted.
The Contractor must submit a Weather Time Impact Analysis supporting any alleged delays due
to Unusually Severe Weather.

(e) Delays Due To Other Weather Conditions. Delays due to other unusually severe weather
conditions (snow, extreme cold or heat, high winds, etc.) must be supported with a Weather Time
Impact Analysis using historical weather data.

155.02. Delete the last paragraph and substitute the following:

The Construction Contract Time shown on the construction schedule for contract completion or for
any interim completion dates shall be the calendar dates established in the contract.

155.04. Add the following to the first paragraph:

For a computer-generated CPM, use Primavera software or software that is file-compatible with
Primavera.



Add the following at the end of the Subsection:

Project Number

Location of NOAA Data Collection Station

TABLE 155-1

Data Years (10-year history): 19 through 20

REASONABLY PREDICTABLE WEATHER

MONTH

AVERAGE WORKDAYS
LOST

STANDARD
DEVIATION

TOTAL LOST
DAYS

JANUARY

FEBRUARY

MARCH

APRIL

MAY

JUNE

JULY

AUGUST

SEPTEMBER

OCTOBER

NOVEMBER

DECEMBER

Section 156.—PUBLIC TRAFFIC

156.03. Add the following:
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Contractor will be allowed to close the road. Road shall be open to traffic as soon as possible and all
safety appurtenances related to the Precast concrete box culvert are in place. The CO will coordinate
with the Forest Service the use of alternate routes. The CO will indicate to the contractor possible

routes to detour traffic.

Submit situation-specific traffic control implementation drawings and alternate traffic control

proposals according to Subsection 104.3 for acceptance at least 14 days before intended use.
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Hauling will only be permitted from the nearest point of public access to the work site. Minimize
hauling over existing bridge structures limit hauling over existing structures to 10 ton Max gross
weight.

156.04. Add the following:

(F) Ensure that all drains and inlets within the project limits are fully functional throughout the
duration of the project.

156.06(i) Delete the text and substitute the following:

(i) When the road is open to general public, limit construction caused delays to public traffic to a
maximum of 15 minutes per passage through the project.

156.07. Delete the Subsection and substitute the following:
156.07 Nighttime Operations. Nighttime operations are allowed
156.08. Delete the second sentence of the first paragraph and substitute the following:

The traffic safety supervisor may be the superintendent.

Section 157. - SOIL EROSION CONTROL
Construction Requirements
157.03 General. Delete the second paragraph and substitute the following:
Standard erosion control devices are provided in the contract. Detail site-specific measures for
controlling erosion and submit to the CO for acceptance prior to implementation. Provide working
drawings and associated data that do not exceed 24 by 36 inches in size. Allow 7 days for acceptance

of the drawings or a return for corrections. Include the following in the detailed design:

(1) Address contractual requirements for storm water runoff permits, environmental
commitments, and other permit requirements here or in Subsection 107.01 or 107.10.

(2) Location of each proposed erosion control measure.
(3) Type of each erosion control measure.

(4) Quantities and estimated unit costs of proposed temporary erosion control devices to be
implemented during construction.
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(5) A schedule detailing coordination of erosion control measures with the various
construction operations or stages. Include the furnishing, installation, maintaining, and
removing of temporary devices and the installation of permanent erosion control features.

(6) A schedule outlining the proposed schedule of clearing and grubbing, excavation,
embankment, and culvert operations such that the area of disturbed or erodible material is
minimized. Schedule the work such that temporary and permanent erosion measures can
be incorporated at the earliest practical time.

(7) Construction methods used in various items of work to minimize erosion.
Add the following:

At least 5 days prior to the preconstruction conference, designate in writing an Erosion Control
Supervisor who is responsible for implementing the requirements of this Section.

When temporary erosion control measures are required due to the Contractor's negligence,
carelessness, or failure to install permanent controls as part of the work in a timely manner, provide
temporary measures at no cost to the Government.

157.05 Turbidity Barrier. Add the following:

Furnish, install, maintain, and remove turbidity barrier from body of water to minimize the drift of
suspended sediment in the water body during construction of the project. Prior to the installation of
the turbidity barrier and its accessories, the Contractor shall submit the manufacturer’s drawings and
technical specifications to the CO for its approval.

The turbidity barriers shall be a synthetic material coated with suitable elastomeric or polymeric
compound and have a high resistance to weathering, hydrocarbons, fresh and salt water, and
temperature extremes. The material shall have a tensile strength of not less than 200 Ib when
measure lengthwise or crosswise.

Flotation units shall be flexible, buoyant units contained in a flotation sleeve or collar attached to the
turbidity barrier. Buoyancy provided by the flotation units shall be sufficient to support the required
width of the turbidity barrier and maintain a freeboard of at least 3-inches above the water surface
level.

Load lines shall be fabricated into the top and bottom of the turbidity barrier. The top load line shall
consist of woven webbing or vinyl sheathed steel cable and shall have a minimum breaking strength
of 10,000 Ib. The bottom load line shall consist of a minimum 5/16-inches galvanized steel chain
incorporated into the bottom hem of the turbidity barrier to act as ballast. The load lines shall have
suitable devices which develop the full breaking strength for connecting to load lines in adjacent
sections.

Stakes shall be constructed of oak timber or steel. Posts shall be a minimum of 6.5-feet long, and at
least 18-inches longer than the height of the turbidity barrier.
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Fasteners shall be either 5/8-inches long brass or copper staples, or 17 gage galvanized or aluminized
steel tie wires long enough to securely attach the fabric to the posts.

Anchors shall be standard marine type boat anchors. The size, weight, and overall number of the
anchors shall be sufficient to hold the turbidity curtain in its intended location. Alternate anchoring
methods may be used if approved by the CO.

Rope shall be polypropelene, 5/8-inches in diameter, with a minimum breaking strength of 800 Ib.

When assembling and installing the turbidity barrier, the Contractor shall follow all the directions of
the turbidity barrier manufacturer.

The turbidity barrier shall be installed so that all construction activities which generate any sediment
or turbidity in to the waterway shall be contained within the turbidity barrier.

Through the project construction period, the Contractor shall maintain the turbidity barrier so that no
sediment caused by the Project enters the waterway beyond the turbidity barrier. All turbidity
barriers damaged prior to installation, during installation, or during the life on the contract shall be
repaired or replaced at no additional cost to the government.

The turbidity barrier shall remain in place until the Project is complete and the turbidity has settled to
no more than what existed prior to the start of construction. The turbidity barrier and all materials
incidental to the construction of the turbidity barrier shall be removed in such a manner as to
minimize turbidity to adjacent waters. The turbidity barrier and related components shall become the
property of the Contractor and shall be removed from the Project.

157.12 Inspection and Reporting. Add the following:

Monitor the turbidity of waters adjacent to the project. Take turbidity measurements using an HF-
DRT 15CE turbidimeter or equivalent upstream of the project and 500 feet downstream of the area of
the highest turbidity. If the measurements show an increase of 10 NTU or more, immediately
suspend operations in the vicinity of the problem area and modify the erosion control measures to
eliminate the cause of the high turbidity. Include turbidity readings, locations, and actions taken, if
any, in inspection reports. Also provide documentation of meter calibration.

157.14 Acceptance. Add the following:

Soil erosion control will be evaluated under Subsection 106.02 based on the demonstrated ability of
the erosion control measures to result in minimal soil erosion, sedimentation and/or siltation, and
turbidity increases within or adjacent to the project limits.

Measurement

157.15 Add the following:
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Measure the turbidity barrier from edge to edge along the support cable, as the actual number of
linear feet of turbidity barrier placed and accepted.

Payment

157.16 Add the following:

The quantity of turbidity barrier will be paid for at the contract unit price per liner foot. Price and
payment will constitute full compensation for furnishing, assembling, installing, maintaining and
removing the turbidity barrier and all materials incidental to the construction and installation of the
turbidity barrier, and for all labor, tools, equipment, and incidentals required to complete the work.

Section 203.—REMOVAL OF STRUCTURES AND OBSTRUCTIONS
203.01 Add the following:

This work includes removing and disposing of Bridge No. 115-02.3, and Bridge No. 115-02.5 as
identified on the plans.

203.04. Add the following:
Remove the entire bridge structure including timber running planks, deck, curbs, railings, beams,
caps, lagging walls and supporting elements. Remove timber piles and wall lagging to a depth of 4-
feet below the bottom of the proposed culvert slab. Due to the age of the bridge, timber might be
creosote treated. Perform a toxicity characteristic leaching procedure (TCLP Method 1311) test to
determine if creosote is present. If test shows creosote to be more than 200 mg/L dispose solid waste
according to Florida Department of Environmental Protection regulations/guidelines.
203.05(b). Delete the Subsection and substitute the following:

(b) Burn. Burning is prohibited. Dispose of material according to Subsection 203.05(a).
203.05(c). Delete the Subsection and substitute the following:

(c) Bury. Burying debris is prohibited. Dispose of material according to Subsection 203.05(a).

Section 207. - EARTHWORK GEOTEXTILES
Measurement
207.07. Delete the subsection and substitute the following:

207.07. Measure the Section 207 items listed in the bid schedule according to Subsection 109.02.
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Section 208.—STRUCTURE EXCAVATION AND BACKFILL FOR SELECTED MAJOR
STRUCTURES

208.09 (b). Add the following at the end of the last paragraph:

Perform tests to verify that the soil beneath the foundation has the required minimum bearing
capacity = 2,000 psf, noted on the plan drawings. The contractor should follow FHWA guidelines for
verification of footing bearing capacity. Once the test results are submitted for review, approval will
occur between 48 and 72 hrs from the submittal date, during which the contractor will not be
permitted to place any steel or concrete for the box culvert foundations. Contractor can perform all
work necessary in site development, and preparation towards concrete and steel placement with the
approval of the CO.

208.13. Delete the two paragraphs after paragraph (e) and substitute the following:

Measure foundation fill, structural backfill, and structural excavation by the cubic yard in place.
Limit the volume measured to that placed inside the vertical planes located 18-inches outside and
parallel to the neat lines of foundations. Use these vertical planes to determine pay quantities
regardless of the amount of material placed outside these planes.



Section 308. —MINOR CRUSHED AGGREGATE

308.06. Delete Table 308-1 and substitute the following:
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Table 308-1
Sampling and Testing Requirements
Material Type of Property or | Test Methods | Sampling Point of Split Reporting
or Acceptance Characteristic | Specifications | Frequency | Sampling | Sample Time
Product | (Subsection)
Crushed Measured Moisture- AASHTO T 1 for each | Production Before
aggregate and tested Density 180 method aggregate output or using in
for for D® supplied stockpile work
roadway | conformance |  Gradation® AASHTO T | 1 foreach From Before
(106.04) 11and T27 | 1000tons | windrow placing
or roadbed next layer
after
processing
In-place AASHTO T 1 for each In-place Before
density and 310 or other 500 tons placing
moisture approved next layer
content procedures
Crushed Measured Moisture- AASHTO T 1 for each | Production Before
aggregate and tested Density 99 method aggregate output or using in
for for c® supplied | stockpile work
bedding | conformance In-place AASHTOT | 2 perlift In-place Before
and (106.04) density and 310 or other placing
backfill moisture approved next layer
content procedures

Wyse only sieves indicated for the specified gradation.
@Minimum of 5 points per proctor.

308.06. Delete the second and third paragraphs and substitute the following:

Construction of roadway aggregate courses, and bedding and backfill aggregate will be evaluated
under Subsections 106.02 and 106.04. Method 2 compaction will be evaluated under Section 106.04.
Sample crushed aggregate for roadway according to Table 308-1. Submit crushed aggregate for
roadway samples to the CO for verification. Materials that do not meet the approved certification will

be considered unacceptable.



Section 552.—STRUCTURAL CONCRETE

552.03. Composition (Concrete Mix Design). Delete Tables 552-1 and substitute the following:
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Table 552-1
Composition of Concrete
Minimum Maximum
Class of Cement Maximum Slump @ Nominal Coarse
Concrete Content W/(.: (inches) Aggregate
(pound per Ratio Size ©®
cubic yard) (inches)
A 611 0.49 2t04 1Y%
A(AE) 658 0.41 lto4 1Y%
B 517 0.58 2t04 2Y>
B(AE) 517 0.58 2t0 4 2Y>
C 658 0.49 2t0 4 Ya
C(AE) 658 0.44 1t03 Ya
D(AE)® 611 0.40 1to3 1%
E(AE)® 611 0.40 41069 Yy
5]
(Prestressed) 658 0.44 Oto4 1
Seal 658 0.54 4t08 1Y%
W Maximum slump is 8 inches if approved mix design includes a high-range water
reducer.
(@) Concrete with a water reducing and retarding admixture conforming to AASHTO M
194, type D.

@) A latex modified concrete with 0.037 gallons of modifier per pound of cement.

“) Measure the slump 4 to 5 minutes after the concrete is discharged from the mixer.

®) Meeting the processing requirements of AASHTO M43, Table 1 — Standard Sizes of
Processed Aggregate.

552.03(g). Add the following:

Use Type Il portland cement in all concrete. Replace 18-22% (by weight) of cement with fly ash
or replace 50% (by weight) of cement with slag.

552.03(v). Add the following:

Provide Class A(AE) concrete with a minimum 28-day compressive strength of 5500 pounds per
square inch.

552.09(b)(4). Add the following:

Provide for compressive strength testing of the concrete cylinders by an independent laboratory,
qualified to perform the testing, and as approved by the CO.
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Section 554.—REINFORCING STEEL
554.08. Delete the first sentence of the first paragraph and substitute the following:
Place, fasten, and support the bars according to the CRSI Manual of Standard Practice. Use precast
concrete blocks or metal supports.
Payment
554.12. Delete the text and substitute the following:
No separate payment will be made for reinforcing steel included in items 55201-0200
and 60223-4050.
Section 601.—MINOR CONCRETE STRUCTURES

601.03. Delete the first sentence and substitute the following:

Conform to Table 601-1 or furnish a concrete mix used locally by either a Federal or State agency for
the construction of minor concrete structures, that also meets the minimum 28-day compressive
strength requirement of Table 601-1.

Section 602.— CULVERTS AND DRAINS
Description
602.01. Add the following:
This work also consists of designing and constructing the triple cell precast concrete box culverts at

Sta. 17+10.70 and Sta. 28+64.83, including all wing walls, headwalls, seal concrete (if required),
cofferdams (if required), excavation and backfill.

Material
602.02. Add the following:
Structural Concrete 552
Seal Concrete 552
Grout 725.22

Reinforcing Steel 709.01
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Structural Backfill 704.04
Welded Steel Wire Fabric 709.01
Non-Shrink Grout 725.22

Construction Requirements
602.03. General. Add the following:
Prior to beginning work in this section, perform survey work according to Subsection 152.03(Qg).

Design, provide, and install precast concrete box culvert segments having the same general shape,
grade, width, and vertical clearance as shown in the contract drawing. Provide the horizontal and
vertical opening shown in the contract drawings. Provide minimum footing embedment depths
shown in the contract drawings.

Include in the design and contract drawings construction staging necessary to accommodate
conveyance of stream flow.

Design the cast in place (C-1-P) wingwall and headwall according to the current AASHTO LRFD
Bridge Design Specifications. Design the wingwalls and wingwall footings as cantilever retaining
walls. Design headwall curb & box culvert reinforcement to meet minimum requirements for TL-2
bridge railing

For geotechnical information see “Geotechnical Investigation, Forest Service Bridge No. 115-2.3,
Liberty County, FL” dated December 21, 2004 and “Geotechnical Investigation, Forest Service
Bridge No. 115-2.5, Liberty County, FL” dated December 22, 2004, prepared by Southern Earth
Sciences, Inc.. For additional information see Geotechnical Memorandum dated 8/24/2007 prepared
by the Geotechnical Section, Technical Services Branch, Central Federal Lands Highway Division,
Denver, CO.

Use the following design loads:

Dead Loads

Cast-in-place and precast 150 pounds per cubic foot
concrete

Soil 120 pounds per cubic foot
Aggregate base 140 pounds per cubic foot

Do not qualify the responsibility for the design or restrict the use of the drawings or calculations for
the proposed structure. Indemnify the Government from all claims for infringement of proprietary
rights by others without the consent of the patent holders or licensees.

Submit to the CO for approval a complete design according to Subsection 104.03.

Include in the General Notes all information necessary to perform an independent structural check of
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the design. This information includes, but is not limited to, loads, concrete strength, design cover,
and any other design assumptions not listed above.

Construct concrete according to Section 552. Use concrete Class A(AE) with a minimum 28-day
concrete compressive strength f'c = 5500 psi for all cast-in-place and precast concrete. Provide 3
inches minimum cover for all reinforcing steel. Construct reinforcing steel according to Section 554.

Do not ship precast concrete members until concrete cylinder tests manufactured of the same concrete
and cured under the same conditions as the members indicate that the concrete in each member has
attained the minimum required 28-day strength and is at least 14 days old.

Prevent cracking or damage during storage, hoisting, and handling of the precast units. Replace units
damaged by improper storage or handling.

602.04. Laying Concrete Pipe and Precast Concrete Box Culverts. Add the following:

Produce the precast reinforced concrete sections with male and female ends, or approved grouted
shear keys and welded shear connection details. Design and form the ends of the sections such that
when they are laid together, they will make a continuous line of sections with a smooth interior, free
of appreciable irregularities in the flow line, all compatible with the permissible variations given
below. The joint width shall not exceed % inches. The culvert shall be positively connected to the
wingwalls, headwalls and the footings.

For footing excavation above the water table, subexcavate 2 feet below the footing elevation and
backfill with foundation fill. For footing excavation below the water table, cofferdam the excavation
and place seal concrete.

For sections with a shear key and welded shear connection, install the shear connection after all the
sections are in place.

Fill the gap between adjacent precast box sections with 2 inches of non-shrink grout or 4 inches of
lean concrete backfill.

Cover the fill face of the joints and drainage holes with a minimum 2 foot wide filter fabric in
accordance with the manufacturer recommendations. For precast box culverts with top slab sections
wrap the joint between top and bottom sections with filter fabric to extend 1 foot minimum beyond
the joint. Cover the joints continuously with a single wrap. Splices in the joint wrap will not be
permitted. During backfilling, take care to keep the joint wrap centered over the joint.

Submit proposed dewatering plan to the CO during the preconstruction meeting. Plan shall comply
with Florida DOT regulations and/or local agencies regulation. Sample dewatering plan is provided
on plans. Demolition of existing bridge structures shall not begin without an approved dewatering
plan.

Place and compact backfill according to Section 208 - Structure Excavation and Backfill.
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Measurement

602.09. Add the following:
Measure Precast concrete box culvert as the inside length from curb to curb.
Structure excavation and backfill shall be measure for payment as per section 208.
Wingwalls, and Headwalls shall be measure for payment as per section 552.
No separate measurement or payment will be made for dewatering.
No separate measurement or payment will be made for reinforcing steel.

Section 617.—GUARDRAIL
617.03. Add the following:

Furnish steel and wood guardrail posts for use with W-beam type guardrail.

Section 625. - TURF ESTABLISHMENT
625.01. Add the following:

The work does not include areas previously protected by soil erosion control measures according to
Section 157, and upon which permanent suitable vegetation has started growth.

Construction Requirements
625.03. Turf Establishment Seasons. Delete the first sentence and substitute the following:

Delete the subsection and add the following:

Apply turf establishment to finished slopes, ditches, and other designated areas within 14 days after
completion of construction. The seed mixture, seeding seasons, and application rates for seed,
fertilizer, lime, and mulch shall be as shown in Table 625-1. Do not seed during windy weather or
when the ground is excessively wet, frozen, snow covered, extremely dry, cloddy, compacted, or not
friable.



Table 625-1
Item Type Lb/Acre Season

Pensacola Bahia 40 2/15to0 9/15

Seed Brown Top Millet 12 2/15 to 9/15
Pensacola Bahia 40 9/16 to 2/14
Rye Grass 50 9/16 to 2/14

Fertilizer 8-8-8 500 All

Lime Dolomite 4000 All

Mulch Straw or pine straw 4000 All

Section 633.—PERMANENT TRAFFIC CONTROL

633.01. Delete the second paragraph and substitute the following:
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Sign panels are designated as aluminum, extruded aluminum, steel, or fiberglass reinforced plastic.

633.03. Add the following:

Furnish aluminum, extruded aluminum, steel, or fiberglass reinforced plastic sign panels.

Furnish galvanized steel, or corrosion resistant steel posts.

For all legends on guide signs, use ASTM Type VIII, IX, X, or 3M DGS3 retroreflective sheeting.

Section 635.—TEMPORARY TRAFFIC CONTROL

635.02. Delete the Construction sign panels Section reference and substitute the following:

Construction sign panels

635.03. Add the following:

633.02

For all signs and other devices requiring orange color, use fluorescent orange, fluorescent red-orange
or fluorescent yellow-orange color.

635.03(i). Add the following:
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Submit a certification that the devices have been successfully crash tested to meet the
requirements of NCHRP 350 and/or have been accepted by the FHWA.

635.07. Delete the last sentence of the first paragraph and substitute the following:

Remove or completely cover all unnecessary signs, or signs that conflict with the construction signing
or Traffic Control Plan. Cover signs that are not removed so that no part of the covered sign is visible
to traffic. Provide sign covers for temporary signs meeting the following requirements:

a) Large enough to completely cover the sign.

b) Easy to attach to and remove from the sign without damaging the sign face. Do not use
adhesives, glues, tapes, or mechanical fasteners that mar the sign face.

c) Black, non-reflective, and opaque.

d) Made of plywood (minimum of 3/8-inches thick), aluminum (minimum of 0.040 inches
thick), or sheet metal of a sufficient thickness that the covering will not be lifted, bent or
damaged by wind.

e) Durable enough to resist deterioration due to weathering and atmospheric conditions for the
duration of the project.

635.07. Add the following:
Furnish 16-inch by 16-inch flags for high level warning devices that are orange or fluorescent red
orange in color.

Section 637.—FACILITIES AND SERVICES
637.02. Add the following:
Locate the Government field office where high-speed Internet access, as described in Subsection
637.03(a)(7), is available. Locate the field office within 15 miles of the project site. In remote
locations where high-speed Internet service is not available, the field office distance range may be
extended or waived by the CO. All field office locations are subject to approval by the CO.
637.03. Delete the third and fourth sentences of the first paragraph and substitute the following:
The Contractor will provide unlimited local and unlimited long distance telephone services. The
Government will be responsible for the cost of long distance calls made by Government employees
for Government business and charged against this phone service. Bill the Government separately for

these charges.

Divide the field office into 3 areas by permanent walls with hinged doors. If window air
conditioning is provided, provide a separate unit for each room.

Clean the field office weekly to the approval of the CO.
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Supply the following equipment in the field office:

(1) Copy machine. One self-feeding plain paper photo copying machine with the following
minimum capabilities:

(a) Automatic document feeder capable of making at least 8 copies per minute;
(b) Reproducing copies at standard sizes up to and including 11 x 17 inches; and

(c) Reducing 11 x 17 inches plan sheets to 8 %2 x 14 inches legal size and to 8 %2 x 11
inches letter size.

Furnish all necessary supplies, except paper. Paper will be supplied by the Government.

(2) Printer. One plain paper printing machine with printing capabilities of standard sizes up
to and including 11 x 17 inches. The printer must be capable of printing from direct personal
computer (PC) and local area network (LAN) hookups. The printer may be one machine in
combination with the copy machine. Furnish all necessary supplies, except paper. Paper will
be supplied by the Government.

(3) Facsimile (FAX) machine. One FAX machine with the following minimum
capabilities:

(a) Automatic document feeder with a minimum capacity of 20 pages;
(b) Sending standard size documents up to and including 11 x 17 inches;
(c) Printing on plain paper; and

(d) Automatic dial/redial.

The FAX machine may be one machine in combination with the copy machine. Furnish all
necessary supplies, except paper. Paper will be supplied by the Government.

(4) Telephone. Two dual line telephones (touch tone, hold button, intercom, and conference
calling capabilities) with 2 separate lines, for the exclusive use of the CO.

(5) Answering machine. One digital answering device capable of answering, recording,
storing, and playing back messages at least 30 minutes in length.

(6) Cellular telephone. One phone durable, hand held digital/cellular wireless telephone(s),
manufactured by Motorola/Nextel, or approved equal, for the use of the CO. Furnish cellular
telephone(s) that are similar or compatible with the Contractor’s key field personnel (Project
Superintendent, and Traffic Control Supervisor) to enable the direct communication between
the CO and the Contractor’s key field personnel. Furnish each cellular telephone(s) with the
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following minimum capabilities:

(a) Direct Connect feature, or equivalent, to communicate onsite with Contractor’s key
field personnel;

(b) Voicemail capable of answering, recording, storing, and playing back messages at
least 30 minutes in length;

(c) Hands free device that can be used safely and effectively while driving, and is
acceptable by the local law enforcement agencies;

(d) Customized communication configuration, independent of the other units, so that the
CO may limit any features if necessary;

(e) Carrying case that can be worn on the belt and is appropriate for use on construction
projects; and

(f) Other necessary cellular telephone accessories including a cigarette lighter power
adapter/charger.

The cellular telephone plan shall provide the necessary amount of monthly Direct Connect
airtime and monthly Digital/Cellular airtime for use on the project. Ensure that each unit has
unlimited Direct Connect capabilities and each unit is equipped with unlimited airtime,
roaming and long distance per month of local and long distance airtime for official business
only. Provide phones that work properly at the project site and the field office location.

(7) High-speed Internet access. Provide, install, and maintain high-speed Internet access
service having at least 768kbps download and 256kbps upload speed. The high-speed Internet
access service can be provided via DSL, FIOS, a dedicated T1 line, or cable. Alternate
Internet access service options may be submitted to the CO for approval. The system must
include a modem and a router with a firewall or a router and a firewall appliance. The system
must have the capability to support simultaneous Internet access of at least 3 workstations
connected by Category 6 RJ45 LAN office drop cables. If the router supports wireless
Internet access, this feature must be disabled. Wireless Internet access does not meet U.S.
DOT security requirements and is not acceptable. The firewall configuration must be
submitted to the CO for approval and cannot be changed after it is approved, unless a change
request is submitted and approved in advance. Only U.S. DOT equipment is to be connected
to the system.

If any equipment supplied becomes defective, is stolen, or for any other reason does not function
as intended, replace the equipment with an equal or better unit at no additional cost to the
Government. Replace any defective equipment within eight hours after being notified by the CO.

The Contractor will retain ownership of all equipment supplied by the Contractor. The CO will
notify the Contractor when the equipment is no longer needed and request its removal.
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Section 645.—LOCATING UTILITIES
Description

645.01. This work consists of locating and marking existing utilities by excavating test pits to, or
using electromagnetic devices, where a physical conflict with proposed construction is suspected and
the location is ordered by the CO.

Material

645.02. Materials for restoring the test pit area to its original condition shall be replacement of the
materials excavated or their equivalent in newly furnished materials meeting the various applicable
sections of this specification.

Construction Requirements

645.03. General. Notify Sunshine State One Call, 72 hours prior to any excavation, at (800) 432-
4770 to have the utilities marked in the field. Notify the CO 48 hours prior to any excavation.

Exercise special care and extreme caution in order to protect and avoid damage to any utility
company facilities. Existing utilities have been generally located and shown on the plans as they are
believed to exist. The Government assumes no responsibility for the accuracy of locations shown on
the plans. Locate and ensure the safety of all existing utilities. Repair any damage resulting from
Contractor’s operations at no additional expense to the Government.

Locate by test pit any utility that may be in conflict with the proposed work. If a conflict appears to
exist, then notify the CO in writing immediately and provide information on the location and
elevation of the utility so that the CO can adjust the proposed work.

645.04. Locating Utility. Use electromagnetic devices to establish alignment of utilities where
applicable. When necessary, thread a metal rod through non-metallic utility pipes to locate them.
Where neither method is feasible, locate the utility by perpendicular trench or test pits.

645.05. Excavation. Excavate carefully so as not to disturb utility at it's assumed depth. When
excavating within roadway pavements where traffic is being maintained, excavate by air-vacuum
methods or equivalent, keeping the area of disturbance to a minimum. Uncover the utility sufficiently
to make accurate measurements.

645.06. Record. Describe the utility found (size, material, function), determine the elevation of the
top of utility, and prepare a field sketch of the pit. Indicate the date and the station and offset of the
utility, noting whether the baseline or the centerline of proposed facility is being referenced. Submit
1 copy to the CO within 24 hours.

645.07. Marking. Mark the utility location by flags or paint. Maintain the markings, including
repainting faded or damaged markings as ordered by the CO, for the duration of the project, or until
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the CO determines that the markings are no longer needed.
645.08. Restoration. Backfill with original material, thoroughly compacting the material with a
mechanical tamper. Restore aggregate base courses and pavement using equivalent materials and
thicknesses. For portland cement concrete pavements, use fast setting concrete. For asphalt concrete
pavements, cold patch, resurfacing of pit will be permitted so long as, in the opinion of the CO, it is
thoroughly compacted.
645.09. Acceptance. Locating utilities will be evaluated under Subsection 106.02.

Measurement and Payment

645.10. Do not measure the Section 645 locating Utilities for payment.

For markings, do not measure maintaining the markings.

Section 703.—AGGREGATE
703.05(a). Delete items (3) and (4).
703.05(c). Delete item (1) and table 703-3; and substitute the following:

(1) Gradation and plasticity index, AASHTO T 90



Table 703-3
Target Value for Surface Course Gradation
(FDOT Gradation No. 3)
Sieve Size Percent by Mass
AASHTO T 27 & T11
4 inches -
3 1/2 inches -
3 inches -
2 1/2 inches 100
2 inches 90 to 100
1 1/2 inches 35t0 70
1inch Oto 15
3/4 inch -
1/2 inch Oto5
3/8 inch -
No. 4 -
No. 8 -
No. 16 -
No. 50 -
Plasticity index 41012
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Nominal size square openings = 2 to 1 inches

Section 704. - SOIL
704.04. Structural Backfill. Delete the text Add the following:

Furnish free draining granular material free of excess moisture, muck, frozen lumps, roots, sod, or
other deleterious materials conforming to the following:

(a) Maximum particle size 3 inches
(b) Materials passing No. 200 sieve, 15% max.
AASHTO T 27and T 11

(c) Liquid limit, AASHTO T 89 30% max.
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704.07 Delete table 704-1; and substitute the following:

Table 704-1
Select Borrow Gradation
Sieve Size Percent by Mass Passing Designated Sieve
(AASHTO T27 & T11)
3inch 100
1inch 70-100
No. 4 30-70
No. 200 0-15

Section 709. - REINFORCED STEEL AND WIRE ROPE
709.01. Reinforcing Steel.
(b) Reinforcing bars. Delete the text and substitute the following:
Furnish deformed, grade 60 bars conforming to AASHTO M31 or M322.
(d) Tie bars. Delete the text and substitute the following:
Furnish deformed, grade 60 bars conforming to AASHTO M31.
(e) Hook bolts. Delete the text and substitute the following:
Furnish deformed, grade 60 bars conforming to AASHTO M31 with M14 rolled threads or M16 cut
threads. Furnish a threaded sleeve nut capable of sustaining a minimum axial load of 15,000 pounds.
Section 710.—FENCE AND GUARDRAIL
710.08. Add the following:

Rough sawn timber tolerance shall apply only to the timber cross section and post length.

Section 711.—CONCRETE CURING MATERIAL AND ADMIXTURES
Add the following after Subsection 711.05:
711.06. Fiber Reinforcement. Furnish a polypropylene fiber conforming to ASTM C 116, Type 3,

and compatible with the constituents of the concrete mixture. Furnish documentation of
compatibility from the manufacturer.
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Section 718. - TRAFFIC SIGNING AND MARKING MATERIAL
718.08. Signposts.
(b) Galvanized Steel posts.
(2) Square tubular steel posts.
(c) Delete the text and substitute the following:

Galvanizing after punching ASTM A 653,
(inside and outside of post) coating designation Z275
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